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Performance Work Statement 
Contract EP-C-11-009 
Work Assignment 5-26 

Title: Technical and Administrative Support for Federal-State Toxicology and Risk Analysis 
Committee (FSTRAC) and Inland HABs Discussion Group Webinars 

Work Assignment Contracting Officer's Representative (WACOR) 

Shamima Akhter 
Health and Ecological Criteria Division (MC 4304T) 
Office of Water, Office of Science and Technology 
1200 Pennsylvania Ave, N.W. 
Washington, DC 20460 
Phone(202)566-1341 
E-mail: akhter.shamima@epa.gov 

Alternate Work Assignment Contracting Officer's Representative (Alternate WACOR) 

Lesley D' Anglada 
Health and Ecological Criteria Division (MC 4304T) 
Office of Water, Office of Science and Technology 
1200 Pennsylvania Ave, N.W. 
Washington, DC 20460 
202-566-1125 
danglada.lesley@ epa. gov 

Period of Performance: January 1, 2016 through June 30,2016 

Contract PWS: 1.3, 4.0, 5.0, 6.0 

Background Information: 

The mission of the United States Environmental Protection Agency's (EPA) Office of Water 
(OW) is to protect public health and the environment from adverse effects of pollutants (e.g., 
chemicals and microorganisms) in media, such as ambient water, drinking water, wastewater, 
sewage sludge and sediments. This work assignment (W A) provides logistical technical support 
for the Federal-State Toxicology and Risk Analysis Committee (FSTRAC) meetings and 
teleconferences. FSTRAC is a committee made up of representatives from the State/Tribal 
health and environmental agencies, and the U.S. Environmental Protection Agency (EPA) 
Headquarters and Regional personnel. FSTRAC is an integral part of our communication 
strategy with States for human health and ecological risks associated with water contamination. 
The focus of FSTRAC is to share information and to develop well-rounded, integrated 
approaches to risk assessment, risk management, and standard setting issues for drinking water 
and surface water contaminants. W ebinars are conducted and teleconferences are held to discuss 
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planning and logistical details for the webinars, as well as discussions on ongoing FSTRAC 
projects. This national communication network helps develop consistent risk analyses across the 
country and provides states, regions, and Federal Governments access to information that can 
improve regulatory action and prevent duplication of effort. 

The Inland HABs Discussion Group is an informal discussion group made of representatives 
from the State/Tribal health and environmental agencies, Federal Agencies academia and NGOs 
created to breech a communication gap with respect to inland HAB research, monitoring, human 
and ecological health risk assessment, education, and outreach. This group is led by OST, CDC 
and USGS and conducts two hour webinars three times a year. 

Purpose 

Contractor support is required to provide technical and administrative support to plan, develop 
and document FSTRAC telephone conferences and HABs webinars/workshop. The contractor 
shall provide the necessary personnel, facilities, and equipment, except when such facilities and 
equipment may be provided by EPA, and otherwise do all things necessary for, or incidental to 
providing logistic support for FSTRAC and the HABs group. This support shall include both 
pre- and post-meeting activity, as well as support during the meetings. Specific tasks are 
described below. 

Required Staffing 

Since the FSTRAC and HABs meetings involve technical discussions, the staff assigned to 
support the meeting needs to be very familiar with running these meetings and providing 
technical expertise for developing accurate meeting proceedings. 

General Tasks 

In FY 2015, FSTRAC meetings will be held as teleconferences. In this performance period, two 
(3) webinars and one workshop will be held either by teleconferences or in person meetings. 

Task Detail: 

TaskO 

The contractor shall develop a work plan to address the tasks identified in this work assignment. 
The contractor is requested to develop a work plan following the sequence of tasks in the order 
listed in the work assignment. 

Task l:Pre-meeting (Materials) for one Webinar for FSTRAC and one Webinar and one 
Workshop on HABs 

FSTRAC: One webinar is planned for this performance period. The date for this webinar is still 
to be determined. 
HABs: Two webinars and one in person workshop are planned for this performance period. The 
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dates and details for this webinar and workshop are still to be determined. 

The contractor shall develop for EPA approval the following materials for one FSTRAC webinar 
in this period (dates to be determined): 

< Preliminary Agenda/ Announcements/Pre-registration 
< Final Agenda 

Preliminary Agenda, Announcement and Pre-Registration 

The EPA W ACOR shall provide the contractor a list of items for the preliminary agenda for this 
webinar (approximately 2-3 hours) planned for this performance period. The dates for the 
webinars are to be determined. The contractor shall develop a Pre-Registration using Eventbrite 
and a Preliminary Agenda and announcements which shall include the FSTRAC membership 
listing, meeting theme, potential subjects/topics to be addressed, dates, and webinar and call in 
information. Agenda for the webinar will be short with no more than 3-4 speakers or 
presentations for this webinar. 

The contractor shall provide the EPA W ACOR a draft of the Preliminary Agenda, 
Announcement and Pre-Registration for review and approval. Based on the EPA WACOR's 
comments, through written technical direction, the contractor shall develop the Final Preliminary 
Agenda, Announcement and Pre-Registration. 

This Final Preliminary Agenda, Announcement and Pre-Registration shall be QA/QC'd by the 
Contractor and reviewed by the EPA W ACOR to assure accuracy of information and shall 
contain no typographical errors and sent electronically to all members and invited speakers. 

The Contractor shall also provide the Preliminary Agenda, Announcement, and pre-Registration 
electronically to the EPA W ACOR for loading onto EPA's FSTRAC web-site. The format will 
be determined by the EPA W ACOR and conveyed to the contractor via technical direction. 

Final Agenda 

The EPA W ACOR will provide the contractor a list of items for the final agenda. The contractor 
shall format the final agenda for the meeting. The Contractor shall provide the EPA WACOR a 
draft of the agenda for review and approval. Based on the EPA W ACOR' s comments, the 
contractor shall develop the final agenda. 

The final agenda shall be QA/QC' d by the contractor to assure accuracy of information and 
typographical errors. 

Task 2: Pre-Meeting (Activities) 

Solicitation to Increase FSTRAC Membership 

The contractor shall solicit both regional and state FSTRAC representatives to increase 
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participation and attendance at the webinar. In addition, the contractor shall update the FSTRAC 
membership list as new members are added and address changes are made to current members. 

Expert Presenters 

Some expert presenters may be recommended by EPA. In the event that EPA is unable to 
recommend suitable experts, the contractor shall secure expert presenters, when requested by 
EPA W ACOR, to present their latest state-of-the-art information in their areas of expertise 
during the meeting. Additional experts may include representatives of States, Indian Tribes, 
environmental organizations, industry representatives, EPA HQ and Regional Offices, 
representatives of other federal agencies and others. The contractor shall contact and provide 
names, organizational affiliation, phone and fax numbers, email addresses and topics of interest 
to FSTRAC members from the additional speakers. 

Meeting Registration 

The contractor shall accept and record registration from webinar attendees. The contractor shall 
record names, addresses, organizational affiliations, phone, e-mail address and fax numbers of 
those who preregister for the meeting. The contractor shall provide the list of names to the EPA 
W ACOR two weeks prior to the meeting and the final list 2 working days prior to the meeting. 

Registration Kit 

The contractor shall develop a Registration Kit to be e-mailed out to each attendee or provided to 
the attendees through an appropriate electronic format. The Kit should contain at a minimum the 
following items. Additional items shall be provided to the contractor through written technical 
direction of the EPA W A COR. 

< Speaker Handout Materials 
< Final Attendance List 
< Agenda 
< Bios of speakers 

Task 3: Webinar Support (for FSTRAC and HABs webinars) 

The contractor shall provide an experienced technical writer to take notes throughout the 
webinars to record presentations and discussions for the post-meeting report. 

Task 4: Post Meeting Support (for FSTRAC and HABs webinars) 

Based on actual attendance, the contractor shall develop an alphabetical final typed attendance 
list and send it to the EPA W ACOR electronically one week following the meeting. 
The contractor shall deliver a draft meeting summary which should include transcript of audio­
taping and the notes taken from the meeting. The EPA W ACOR will review the draft summary 
and provide comments to the contractor. After incorporating the EPA WACOR's comments, the 
contractor shall distribute the draft meeting summary to the speakers for review before finalizing 
the meeting summary report. The contractor shall produce a final draft based on the EPA 
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W ACOR' s and the speakers written comments. The contractor shall send a copy of the final 
draft electronically, in the format specified, to the EPA WACOR. After receiving comments 
from the EPA W AM, the contractor shall finalize the Meeting Summary Report. 

The contractor shall send electronically the final FSTRAC Summary Report to the FSTRAC 
members and guests who participated in the meeting including the EPA W ACOR and speakers. 
FSTRAC summary reports shall be 508 compliant. 

Task 5: Maintenance of Share Point Site 

The contractor shall provide the FSTRAC members with access to the SharePoint site or similar 
hosted web page to allow them to post information that they want to share with other FSTRAC 
members. In addition, the contractor's SharePoint site or similar hosted web page will give 
FSTRAC members the capability of sending e-mail notifications to other FSTRAC members 
through an Alerts function. The Contractor will provide instructions to the FSTRAC members on 
how to post information to the SharePoint site or similar hosted web page and also on how to 
send e-mail alerts through the site. 

Task 6: Workshop on Sampling, Analysis and Treatment of cyanobacteria and cyanotoxins 
in drinking water 

Organize a Workshop intending to improve sampling, detection, identification, and 
quantification of cyanotoxins in order to provide accurate and timely information on the 
occurrence of cyanotoxins in freshwater systems. Drinking Water treatment plant operational 
processes to effectively remove toxins could also be included as well as videos of tours of 
drinking water treatment plants facilities. The workshop will consist of several practical sessions 
in the field and in the lab on field sampling, phytoplankton identification and enumeration, and 
instrumentation for the detection of cyanotoxins. EPA plans to use the proceedings form this 
workshop(s) to develop a technical guidance document for sampling and detection of 
cyanotoxins. Further details will be determined by the EPA W ACOR and conveyed to the 
contractor via technical direction. 

Schedule of Deliverables 

Task 1: Pre-meeting materials 

Preliminary Agenda and Registration 8 weeks prior to scheduled meeting date 

Final Preliminary Agenda 6 weeks prior to scheduled meeting date 

Final Agenda 2 weeks prior to scheduled meeting date 

Task 2: Pre-Meeting Activities 

Membership Solicitation Ongoing 
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Expert Presenters 

Accept and Record Registration 

Obtain Speaker Biographies 

Follow-up with Speakers 

Develop Registration Kit (and Inserts) 

Preliminary Registration List 

Final Registration List 

Final Registration Kit 

Task 3: Webinar Support 

Task 4: Post Meeting Support 

Final Attendance list 

Draft Meeting Summary 

Final Meeting Summary - 508 compliant 

Distribution of Meeting Summary 

Task 5: Maintenance of SharePoint site 

8-12 weeks prior to scheduled meeting date 

Ongoing 

Ongoing 

Ongoing 

Two weeks prior to meeting 

Two weeks prior to meeting 

2 working days before the meeting 

2 working days before the meeting 

Task completed on date of meeting 

One week following the meeting 

Three weeks following the meeting 

One week following comments from EPA 
WACOR 

Technical Direction from EPA W ACOR 

Ongoing 

Task 6: Workshop on Cyanotoxins Sampling Technical Direction from EPA W ACOR 
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Quality Control 

The contractor is required to ensure good quality control on all products it produces/develops. 
The EPA W AM shall review products for completeness, accuracy, and consistency per the work 
assignment or technical direction issued. Many of the tasks identified herein can be anticipated 
and planned for; some are quick-turnaround. 

Travel 

No travel required for webinars. Travel for workshop will be determined by the EPA WACOR 
and conveyed to the contractor via technical direction. 

Special Reporting 

The Contractor shall submit a Monthly Progress Report detailing activities undertaken and 
completed each month with an indication of upcoming tasks to be performed and anticipated 
problem areas. 

No single event under this work assignment is anticipated to exceed $20,000. The contractor 
shall immediately notify the EPA Contracting Officer, Contract Level Contracting Officer's 
Representative and W ACOR of any anticipated event involving support for a meeting, 
conference, workshop, symposium, retreat, seminar or training that may potentially incur 
$20,000 or more in cost during performance. Conference expenses are all direct and indirect 
costs paid by the government and include any associated authorized travel and per diem 
expenses, room charges for official business, audiovisual use, light refreshments, registration 
fees, ground transportation and other expenses as defined by the Federal Travel Regulations. All 
outlays for conference preparation should be included, but the federal employee time for 
conference preparation should not be included. After notifying EPA of the potential to reach this 
threshold, the Contractor shall not proceed with the task(s) until authorized to do so by the 
Contracting Officer. 
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Performance Work Statement 
Contract EP-C-11-009 
Work Assignment 5-26 

Amendment 1 

Title: Technical and Administrative Support for Federal-State Toxicology and Risk Analysis 
Committee (FSTRAC) and Inland HABs Discussion Group Webinars 

Work Assignment Contracting Officer's Representative (WACOR) 

Shamima Akhter 
Health and Ecological Criteria Division (MC 4304T) 
Office of Water, Office of Science and Technology 
1200 Pennsylvania Ave, N.W. 
Washington, DC 20460 
Phone(202)566-1341 
E-mail: akhter.shamima@epa.gov 

Alternate Work Assignment Contracting Officer's Representative (Alternate WACOR) 

Lesley V. D' Anglada 
Health and Ecological Criteria Division (MC 4304T) 
Office of Water, Office of Science and Technology 
1200 Pennsylvania Ave, N.W. 
Washington, DC 20460 
202-566-1125 
danglada.lesley@ epa. gov 

Period of Performance: July 1, 2016 through December 31,2016 

Contract PWS: 1.3, 4.0, 5.0, 6.0 

Background Information: 

The mission of the United States Environmental Protection Agency's (EPA) Office of Water 
(OW) is to protect public health and the environment from adverse effects of pollutants (e.g., 
chemicals and microorganisms) in media, such as ambient water, drinking water, wastewater, 
sewage sludge and sediments. This work assignment (W A) provides logistical technical support 
for the Federal-State Toxicology and Risk Analysis Committee (FSTRAC) meetings and 
teleconferences. FSTRAC is a committee made up of representatives from the State/Tribal 
health and environmental agencies, and the U.S. Environmental Protection Agency (EPA) 
Headquarters and Regional personnel. FSTRAC is an integral part of our communication 
strategy with States for human health and ecological risks associated with water contamination. 
The focus of FSTRAC is to share information and to develop well-rounded, integrated 
approaches to risk assessment, risk management, and standard setting issues for drinking water 
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and surface water contaminants. W ebinars are conducted and teleconferences are held to discuss 
planning and logistical details for the webinars, as well as discussions on ongoing FSTRAC 
projects. This national communication network helps develop consistent risk analyses across the 
country and provides states, regions, and Federal Governments access to information that can 
improve regulatory action and prevent duplication of effort. 

The Inland HABs Discussion Group is an informal discussion group made of representatives 
from the State/Tribal health and environmental agencies, Federal agencies academia and NGOs 
created to breech a communication gap with respect to inland HAB research, monitoring, human 
and ecological health risk assessment, education, and outreach. This group is led by OST, CDC 
and USGS and conducts two hour webinars three times a year. 

Purpose 

Contractor support is required to provide technical and administrative support to plan, develop 
and document FSTRAC telephone conferences and HABs webinars/workshop. The contractor 
shall provide the necessary personnel, facilities, and equipment, except when such facilities and 
equipment may be provided by EPA, and otherwise do all things necessary for, or incidental to 
providing logistic support for FSTRAC and the HABs group. This support shall include both 
pre- and post-meeting activity, as well as support during the meetings. Specific tasks are 
described below. 

Required Staffing 

Since the FSTRAC and HABs meetings involve technical discussions, the staff assigned to 
support the meeting needs to be very familiar with running these meetings and providing 
technical expertise for developing accurate meeting proceedings. 

General Tasks 

In FY 2016, FSTRAC meetings will be held as teleconferences. In this performance period, two 
(2) webinars will be held by teleconferences. 

Task Detail: 

TaskO 

The contractor shall develop a work plan to address the tasks identified in this work assignment. 
The contractor is requested to develop a work plan following the sequence of tasks in the order 
listed in the work assignment. 

Task 1: Pre-meeting (Materials) for 2 Webinars for FSTRAC and one Webinar for HABs 

FSTRAC: Two webinars are planned for this performance period. The date and details for these 
webinars are still to be determined. 
HABs: One webinar is planned for this performance period. The date and details for this webinar 
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is still to be determined. 

The contractor shall develop for EPA approval the following materials for three FSTRAC 
webinar in this period (dates to be determined): 

• Preliminary Agenda/ Announcements 
• Final Agenda 

Preliminary Agenda, Announcement 

The WACOR shall provide the contractor a list of items for the preliminary agenda for this 
webinar planned for this performance period. The dates for the webinars are to be determined. 
The contractor shall provide theW ACOR a draft of the Preliminary Agenda for review and 
approval. Based on the W ACOR' s comments, through written technical direction, the contractor 
shall develop the Final Preliminary Agenda. 

This Final Preliminary Agenda shall be QA/QC' d by the Contractor and reviewed by the 
W ACOR to assure accuracy of information and shall contain no typographical errors and sent 
electronically to all members and invited speakers. 

The Contractor shall also provide the Preliminary Agenda electronically to the WACOR for 
loading onto EPA's FSTRAC web-site. The format will be determined by the WACOR and 
conveyed to the contractor via technical direction. 

Final Agenda 

The WACOR will provide the contractor a list of items for the final agenda. The contractor shall 
format the final agenda for the meeting. The Contractor shall provide the W ACOR a draft of the 
agenda for review and approval. Based on the WACOR's comments, the contractor shall 
develop the final agenda. 

The final agenda shall be QA/QC' d by the contractor to assure accuracy of information and 
typographical errors. 

Task 2: Pre-Meeting (Activities) 

Solicitation to Increase FSTRAC Membership 

The contractor shall solicit both regional and state FSTRAC representatives to increase 
participation and attendance at the webinar. In addition, the contractor shall update the FSTRAC 
membership list as new members are added and address changes are made to current members. 

Expert Presenters 

Some expert presenters may be recommended by EPA. In the event that EPA is unable to 
recommend suitable experts, the contractor shall secure expert presenters, when requested by 
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W ACOR, to present their latest state-of-the-art information in their areas of expertise during the 
meeting. Additional experts may include representatives of States, Indian Tribes, environmental 
organizations, industry representatives, EPA HQ and Regional Offices, representatives of other 
federal agencies and others. The contractor shall contact and provide names, organizational 
affiliation, phone and fax numbers, email addresses and topics of interest to FSTRAC members 
from the additional speakers. 

Meeting Registration 

EPA will develop registration through Eventbrite page. The contractor shall assist W ACOR with 
members email addresses, Speakers handout materials, agenda and bios of speakers for the 
registration. 

Task 3: Webinar Support (for FSTRAC and HABs webinars) 

The contractor shall provide an experienced technical writer to take notes throughout the 
webinars to record presentations and discussions for the post-meeting report. 

Task 4: Post Meeting Support (for FSTRAC and HABs webinars) 

Based on actual attendance, the contractor shall develop an alphabetical final typed attendance 
list and send it to the WACOR electronically one week following the meeting. 
The contractor shall deliver a draft meeting summary which should include transcript of audio­
taping and the notes taken from the meeting. The WACOR will review the draft summary and 
provide comments to the contractor. After incorporating the WACOR's comments, the 
contractor shall distribute the draft meeting summary to the speakers for review before finalizing 
the meeting summary report. The contractor shall produce a final draft based on theW ACOR' s 
and the speakers written comments. The contractor shall send a copy of the final draft 
electronically, in the format specified, to the WACOR. After receiving comments from the 
W ACOR, the contractor shall finalize the Meeting Summary Report. 

The contractor shall send electronically the final FSTRAC Summary Report to the FSTRAC 
members and guests who participated in the meeting including the W ACOR and speakers. 
FSTRAC summary reports shall be 508 compliant. 

Task 5: Maintenance of Share Point Site 

The contractor shall provide the FSTRAC members with access to the SharePoint site or similar 
hosted web page to allow them to post information that they want to share with other FSTRAC 
members. In addition, the contractor's SharePoint site or similar hosted web page will give 
FSTRAC members the capability of sending e-mail notifications to other FSTRAC members 
through an Alerts function. The Contractor will provide instructions to the FSTRAC members on 
how to post information to the SharePoint site or similar hosted web page and also on how to 
send e-mail alerts through the site. 
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Schedule of Deliverables 

Task 1: Pre-meeting materials 

Preliminary Agenda 

Final Preliminary Agenda 

Final Agenda 

Task 2: Pre-Meeting Activities 

Membership Solicitation 

Expert Presenters 

Accept and Record Registration 

Obtain Speaker Biographies 

Follow-up with Speakers 

Task 3: Webinar Support 

Task 4: Post Meeting Support 

Final Attendance list 

Draft Meeting Summary 

Final Meeting Summary - 508 compliant 

Distribution of Meeting Summary 

Task 5: Maintenance of SharePoint site 

8 weeks prior to scheduled meeting date 

6 weeks prior to scheduled meeting date 

2 weeks prior to scheduled meeting date 

Ongoing 

8-12 weeks prior to scheduled meeting date 

Ongoing 

Ongoing 

Ongoing 

Task completed on date of meeting 

One week following the meeting 

Three weeks following the meeting 

One week following comments from 
WACOR 

Technical Direction from W ACOR 

Ongoing 
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Quality Control 

The contractor is required to ensure good quality control on all products it produces/develops. 
The WACOR shall review products for completeness, accuracy, and consistency per the work 
assignment or technical direction issued. Many of the tasks identified herein can be anticipated 
and planned for; some are quick-turnaround. 

Travel 

No travel required for webinars. 

Special Reporting 

The Contractor shall submit a Monthly Progress Report detailing activities undertaken and 
completed each month with an indication of upcoming tasks to be performed and anticipated 
problem areas. 
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:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: $34,954.00 LOE: 323 
01/01/2011 To 12/31/2016 
This Action: $16,332.00 150 

Total: $51,286.00 473 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 11/15/2016 Cost/Fee $16,332.00 LOE: 150 

Cumulative Approved: Cost/Fee $51,286.00 LOE: 473 

Work Assignment Manager Name Shamima Akhter Branch/Mail Code: 

Phone Number: 202-566-1341 

(Signature) (Date) FAX Number: 

Project Officer Name Robin Danesi Branch/Mail Code: 

Phone Number: 202-564-1846 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 5-34 

EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 01/01/2011 To 06/30/2016 Title of Work Assignment/SF Site Name 

EP-C-11-009 Base Option Period Number 5 Support for CWNS 
Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: [1$] Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 01/01/2016 To 06/30/2016 

Comments: 

Work shall not commence on this Work Assignment until January 1, 2 016. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c 

(Max 6) (Max4) Code (Max 6) (Max 7) (Max 9) (Max4) (Max 8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

01/01/2011 To 06/30/2016 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Gregory Gwaltney Branch/Mail Code: 

Phone Number 202-564-2340 

(Signature) (Date) FAX Number: 

Project Officer Name Robert Powell Branch/Mail Code: 

Phone Number: 202-564-2108 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath 
~-~ Branch/Mail Code: 

c"~( 12/30/2015 Phone Number: 513-487-2352 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-11-009 

WORK ASSIGNMENT 5-34 

Title: Support for the Clean Watersheds Needs Survey (CWNS) 

Work Assignment Contracting Officer's Representative (WACOR): 

Greg Gwaltney USPS Mailing Address Courier Address 
Phone: (202) 564-2340 Municipal Support Division EPA East Building 
Fax: (202) 501-2397 1200 Pennsylvania Ave., NW 1201 Constitution Ave., NW 
Gwaltney .gregory@ epa.gov Mail Code 4204M Room 72250 

Washington, DC 20460 Washington, DC 20004 

Alternate Work Assignment Contracting Officer's Representative (Alternate WACOR): 

Gajindar Singh USPS Mailing Address Courier Address 
Phone: (202) 564-0634 Municipal Support Division EPA East Building 
Fax (202) 501-2397 1200 Pennsylvania Ave., NW 1201 Constitution Ave., NW 
Singh .Gajindar@epa.gov Mail Code 4204M Room 7213E 

Washington, DC 20460 Washington, DC 20004 

Period of Performance: January 1, 2016 through June 30,2016 

Anticipated Level of Effort (LOE): 465 Hours 

Background: 

EPA is required by section 516 of the Clean Water Act to make "a detailed estimate of the cost 
of carrying out the provisions of this Act." In order to meet this requirement, EPA conducts the 
Clean Watersheds Needs Survey (CWNS) every four years. From January-December 2012, 
states provided information about the unfunded capital projects, with associated costs, that 
address water quality or water-related public health problems in their states. States provided this 
data and the supporting documentation to EPA via the CWNS Data Entry Portal (DEP). The 
data is then reviewed, and approved data is compiled into the CWNS 2012 Report to Congress. 

This work assignment is to provide technical and administrative contract support to complete the 
CWNS 2012 Report to Congress and its public release, develop the Clean Water State Revolving 
Fund (CWSRF) Allotment Formula Report to Congress, and plan for the next data collection. 
The contractor shall provide technical support to EPA under the tasks described below. 

The requirements include the collection of secondary environmental measurements; therefore, a 
Quality Assurance Project Plan (QAPP) is required. The QAPP submitted and approved under 
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Contract No. EP-C-08-004, Task Order No. 65 is applicable for this Work Assignment and does 
not need to be resubmitted. 

Task 1. Support Finalization of 2012 CWNS Report to Congress 

The contractor shall support the development of the CWNS 2012 Report to Congress including: 

• Providing data analysis, graphic design support, and editing support to address comments 
during OMB review. 

• Following OMB' s approval, providing final, professionally edited versions of the Report 
in the following formats: 

o Microsoft Word (text only) 
o 508 compliant PDF 
o A print ready file 
o Hard copies of the report as needed (up to 20) 

EPA anticipates that the final Report to Congress will be 30-35 pages long plus 4-5 appendices. 

Task 1 Deliverables: 
1. Edits to draft language and graphics based on OMB review within 5 business days of 

direction from EPA 

2. Professionally edited Report in Microsoft Word, 508-compliant PDF, and professional 
publication software formats within 15 business days of receiving direction from EPA. 

Task 2. Support for planning for next CWNS data collection 

The contractor shall support planning for future CWNS by providing expert participation in 
discussions about CWNS eligibility, documentation rules, data entry requirements, data review, 
and data entry system requirements. 

Task 2 Deliverables: 
1. Participation in and development of materials for future CWNS planning sessions as 

requested by EPA 

Task 3. Participation and support of Work Group and Subcommittee meetings 

The Contractor shall support and participate in calls with the Work Group and 4 Subcommittees. 
Prior to each call, the contractor shall provide feedback for the call's agenda. At each call, the 
contractor shall provide expertise on issues related to eligibility, documentation rules, data entry 
requirements, data system requirements, data review, outreach, and training. The contractor 
shall provide draft materials for discussion at the calls at the request of EPA. The contractor 
shall take notes and develop the draft minutes for the call. 
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Workgroup calls will occur monthly for 1.5 hours. Subcommittee calls will occur bi-weekly for 1 
to 1.5 hours. EPA estimates that the Work Group and Subcommittees will form in early 2016 
and continue through the end of contract period. For planning purposes, the contractor should 
assume it will take notes and develop the minutes for all of the calls. 

Task 3 Deliverables: 
1. Provide prompt feedback on draft agenda. 
2. Participation at each call. 
3. Provide meeting materials 2 business days prior to call. 
4. Provide draft meeting minutes 3 business days following the call. 

Task 4: Support CWNS Webinar-Based Training Sessions 

The Contractor shall support webinars to provide training to states and the general public. The 
topics would include how to use the CWNS 2012 online data and mapping tools and or preparation 
for the next data collection cycle. The contractor shall develop and present about half of the 
material (approx. 45 min per webinar) and support the question and answer sessions. Following 
the webinars, the contractor draft a summary of all the questions and answers provided posed 
during the webinar. It will provide draft answers to questions that were not addressed during the 
webinar. Assume each webinar will be 1.5 hours and EPA will provide needed webinar software 
and phone line. 

Task 4 Deliverables: 
1. Presentation materials for webinars delivered 5 business days prior to scheduled webinar 
2. Attendance at all scheduled webinars. 
3. Draft question and answer document within 5 business days after the completed webinar. 
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SCHEDULE OF BENCHMARKS & DELIVERABLES: 

Task Item Deliverable Draft Date Final Date 

Task 1 Finalization of the CWNS 2012 - A final data set that meets the data 10 business days after 
Report to Congress review standards (defined in the final corrections 

QAPP). provided by EPA 
- A written summary of the steps taken 
during data reconciliation and data 
finalization 

Task2 Support for planning for future Participation in and development of TBD Within 10 business 
CWNS materials for future CWNS planning days of directions 

sessions as requested by EPA from EPA 

Task 3 Participation and support for - Provide prompt feedback on draft Minutes: 3 Participation on calls: 
future CWNS Work Group and agenda. business days As scheduled by EPA 
Subcommittee meetings -Participation at each call. following the 

-Provide meeting materials call. Meeting materials: 2 
-Provide meeting minutes business days prior to 

call. 

Task4 Support CWNS Webinar-Based - Presentation materials for webinars Materials: 5 Participation in 
Training Session - Attendance at all scheduled webinars. business days webinar: As 

- Draft question and answer document prior to scheduled scheduled by EPA 
webinar 
Q&A 
Document: 5 
business after 
completed 
webinar 
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REPORTING 

All documentation and reporting under this Task Order shall be in compliance with contract 
requirements. See contract clause F.2, F.3, and J.2 "List of Attachments, Number 2- Reports of 
Work". 

TRAVEL 

All travel under this Task Order shall be in compliance with contract requirements. See contract 
clause H.23 

CONTRACTOR IDENTIFICATION 

Contractor personnel shall always identify themselves as Contractor employees by name and 
organization and physically display that information through an identification badge. Contractor 
personnel are prohibited from acting as the Agency's official representative. 

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or 
regulation to theW A COR. 

CONFERENCE/MEETING GUIDELINES AND LIMITATIONS 

The contractor shall immediately alert the EPA WACOR to any anticipated event under the work 
assignment which may result in incurring an estimated $20,000 or more cost, funded by EPA, 
specific to that event, meeting, training, etc. Those costs would include travel of both prime and 
consultant personnel, planning and facilitation costs, A V and rental of venue costs, etc. The 
EPA W ACOR will then prepare approval internal paperwork for the event and will advise the 
contractor when appropriate signatures have been obtained. At that point, effort can proceed for 
the event. If the event is being sponsored by another EPA organization, the organization 
providing the planning is responsible for the approval. 
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QUALITY ASSURANCE SURVEILLANCE PLAN 

The following performance measures will apply to work under this work assignment 

Performance Requirement Measurable Performance Surveillance Methods Incentives/Disincentives 
Standards 

Management and The Contractor shall maintain EPA contract managers will Any issues that impact project 
Communications: During the contact with contract managers allocate the time needed to discuss schedules and cost that are not 
performance of the Contract, the (EPA CO, CL-COR and W ACOR) and address all issues identified by brought to the attention of the 
Contractor shall immediately throughout the performance of the the Contractor. Each EPA contract appropriate EPA contract manager 
inform EPA of any issue that may contract and identify any issues or manager will document and before occurrence will be 
potentially impact project concerns to the appropriate EPA maintain a complete record of the unsatisfactory. Two or more 
schedules or cost. contract manager prior to issues, agreements and outcome. incidents during any contract 

occurrence. In cases where issues All EPA contract managers will option period will be reported as 
have a direct impact on project review monthly progress reports unsatisfactory performance in the 
schedules and cost, the contractor for indicators of communications Nlli Performance Evaluation 
shall provide options for EPA's problems and will bring issues to System. 
consideration on resolving or the Contractor's immediate 
mitigating the impacts. attention. 

Cost Management and Control: The Contractor shall monitor, track The EPA Contract-Level An overrun that exceeds 4% of the 
The Contractor shall perform all and accurately report level of Contracting Officer's total contract obligation that is the 
work in an efficient and cost effort, labor cost, other direct cost Representative (CL-COR) will direct result of the Contractor's 
effective manner, applying cost and fee expenditures to EPA routinely meet with the failure to manage and control cost 
control measures where practical. through monthly progress reports Contractor's Project Manager to will result in an unsatisfactory 

and approved special reporting discuss the work progress and rating being reported to the Nlli 
requirements. contract and individual work Performance System. 

assignment level expenditures. 
The Contractor shall assign The CL-COR shall review the 
appropriately leveled and skilled Contractor's monthly progress 
personnel to all tasks, practice and reports and request the W ACORs 
encourage time management, and verification of expenditures and 
ensure accurate and appropriate technical progress before 
time keeping. authorizing invoice payments. 

The EPA W ACOR will maintain 
regular contact with the 
Contractor's designated work 
assignment manager /project 
manager to discuss work 
assignment progress and 
expenditure. The W ACOR will 
review the Contractor's monthly 
progress report and invoice and 
provide feedback to the CL-COR 
on payment. 

Technical Analyses: The analyses conducted by the The appropriate Contract Managers All analyses conducted for EPA by 
contractor shall be factual and will review all analyses conducted the Contractor must be factual and 

The Contractor shall collect and defensible and based on sound by the Contractor and will based on sound science and 
analyze data in support of the science and engineering. All data independently consider the merit. engineering. If after reviewing the 
Agency decision-making. shall be collected from reputable EPA may opt to peer review Contractor's analysis, EPA 

sources and quality assurance analyses to further validate merit. determines that the content is not 
measures shall be conducted in factual, legally defensible or based 
accordance with agency on sound science and engineering, 
requirements and any additional The Contractor's performance will 
requirements outlined in individual be reported as unsatisfactory in the 
work assignments. Any work Nlli Contractor Performance 
requiring the contractor provided System. 
options or recommendations shall 
include the rationale use in 
selecting the 
option/recommendation and all 
other options considered. 
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United States Environmental Protection Agency 
Work Assignment Number 

5-34 

EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 01/01/2011 To 06/30/2016 Title of Work Assignment/SF Site Name 

EP-C-11-009 Base Option Period Number 5 Support for CWNS 
Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

~ Work Plan Approval From 01/01/2016 To 06/30/2016 

Comments: 

This Work Plan Approval incorporates a funding ceiling of $45,211.48. The contractor shall not exceed this 

funding ceiling without written authorization from the Contracting Officer. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: $0.00 LOE: 0 
01/01/2011 To 06/30/2016 
This Action: $56,665.00 465 

Total: $56,665.00 465 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 01/20/2016 Cost/Fee $56,665.00 LOE: 465 

Cumulative Approved: Cost/Fee $56,665.00 LOE: 465 

Work Assignment Manager Name Gregory Gwaltney Branch/Mail Code: 

Phone Number: 202-564-2340 

(Signature) (Date) FAX Number: 

Project Officer Name Robert Powell Branch/Mail Code: 

Phone Number: 202-564-2108 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

5-34 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000001 

Contract Number I Contract Period 01/01/2011 To 12/31/2016 Title of Work Assignment/SF Site Name 

EP-C-11-009 
Base Option Period Number 5 Support for CWNS 

Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 07/01/2016 To 12/31/2016 

Comments: 

The purpose of this Amendment 1 is to extend the work assignment period of performance through December 31, 

2 016. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
c 

:::J (Max 6) (Max4) Code (Max 6) (Max 7) (Max 9) (Max4) (Max 8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

01/01/2011 To 12/31/2016 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Gregory Gwaltney Branch/Mail Code: 

Phone Number: 202-564-2340 

(Signature) (Date) FAX Number: 

Project Officer Name Robin Danesi Branch/Mail Code: 

Phone Number: 202-564-1846 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Bra3,Heath ~ Branch/Mail Code: 0 ~( ~- --:> 
12/8/2016 Phone Number: 513-487-2352 

ISianature! !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 5-35 

EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 01/01/2011 To 06/30/2016 Title of Work Assignment/SF Site Name 

EP-C-11-009 Base Option Period Number 5 Optimizing Stormwater/Nutrient 
Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: [1$] Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 01/01/2016 To 06/30/2016 

Comments: 

Work shall not commence on this work assignment until January 1, 2 016. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c 

(Max 6) (Max4) Code (Max 6) (Max 7) (Max 9) (Max4) (Max 8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

01/01/2011 To 06/30/2016 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Mark Voorhees Branch/Mail Code: 

Phone Number 617-918-1537 

(Signature) (Date) FAX Number: 

Project Officer Name Robert Powell Branch/Mail Code: 

Phone Number: 202-564-2108 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath 
~-~~ Branch/Mail Code: 

o"~( 12/30/2015 Phone Number: 513-487-2352 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-11-009 

WORK ASSIGNMENT 5-35 

TITLE: Optimizing Stormwater/Nutrient Management: Region 1 Opti-Tool and BMP Nutrient 
Accounting and Tracking Tools- Development, Outreach and Technical Assistance 

WORK ASSIGNEMENT CONTRACTING OFFICER'S REPRESENTATIVE (W ACOR): 

Mark Voorhees 
US Environmental Protection Agency, Region 1 
5 Post Office Square, Suite 100 
Boston, Massachusetts 
Mail Code: OEP 06-4 

Phone: 617-918-1537 
Fax: 617-918-0537 
E-Mail: voorhees.mark@epa.gov 

ALTERNATE WORK ASSIGNEMENT CONTRACTING OFFICER'S REPRESENTATIVE 
(Alternate W ACOR): 

Jennie Bridge 
US Environmental Protection Agency, Region 1 
5 Post Office Square, Suite 100 
Boston, Massachusetts 
Mail Code: OEP 06-2 

Phone: 617-918-1685 
Fax: 617-918-0685 
E-Mail: bridge.jennie@epa.gov 

PERIOD OF PERFORMANCE: January l, 2016 through June 30,2016 

BACKGROUND: 

During 2014 and 2015, EPA Region l issued work assignments to Tetra Tech, Inc., (WA 3-35 and 4-35) 
to develop a spreadsheet-based optimization tool for municipal stormwater managers and their consultants 
who are interested to identify a suite of best management practices (BMPs) that provide the most effective 
treatment for the least cost on a watershed basis. Work under WA 4-35 also included a task to develop 
BMP Accounting and Tracking tools to facilitate watershed based nutrient accounting, tracking and 
reporting associated with: l) Nutrient load reduction requirements in the upcoming Massachusetts MS4 
permit; and 2) Lake Champlain Phosphorus TMDL implementation in Vermont. 

The user-friendly stormwater management optimization tool (Opti-Tool) will provide the means to 
evaluate options for determining the best mix of structural BMPs in a particular geographic area to 
achieve quantitative water resource goals. The tool incorporates scientifically robust model generated 
long term time-series of hourly runoff volume and quality concentrations, as well as regionally calibrated 
model input BMP performance parameters for total phosphorus (TP), total nitrogen (TN), total suspended 
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solids (TSS), and Zinc (Zn). The list of structural BMPs to be simulated by the tool includes LID and GI 
practices such as a variety of infiltration practices, bio-filtration, gravel wetlands and porous pavement. 

The Opti-Tool consists of a Microsoft-Excel platform and external SUSTAIN BMP process and 
optimization modules. The user interacts with the Excel platform for data input, and can direct Excel to 
call the SUSTAIN module to estimate long term cumulative BMP performance and provide optimization 
at a given assessment point in the watershed. The Opti-Tool is designed for use in two modes: l) 
Generalized planning level mode for conducting initial assessments and developing overall management 
strategies; and 2) Detailed design mode for detailed applications when site-specific data are available. 
Input categories include data on subwatershed area, connectivity; conduit/stream length, shape; BMP 
type, location, unit costs; and optimization assessment points. In the post-processing step, the tool 
automatically retrieves the optimization results and generates tradeoff curves between total BMP costs 
and the designated stormwater control targets (e.g., pollutant load reduction vs. costs). Cost-effective 
BMP sizing strategies for meeting control targets are processed and presented to the user in the form of 
depth of runoff to be treated in individual subwatersheds. Detailed information of analyzed scenarios are 
included in the output folder, allowing for users to look into possible alternatives to the near-optimal 
solutions. 

The two BMP accounting and tracking tools are being developed using Microsoft-Excel platforms and are 
intended to standardize accounting and tracking of a variety of BMP types and their associated nutrient 
load reductions. The MS4 tool will also include reporting capabilities consistent with nutrient reduction 
related permit requirements. The Vermont tool will function as both a stand-alone tool and as an 
intermediary platform that will receive BMP data from a variety of databases and provide output to a 
larger statewide database management and reporting system. 

Moving forward with WA 5-35, the Region needs to demonstrate the Opti-Tool through a case study, 
finalize the user manual, and pilot the Opti-Tool in different geographic settings with varying 
management needs. Minor refinements to the Opti-Tool shall be made based on user feedback from the 
pilot testing program. Similar processes are also needed for testing the MS4 accounting and tracking tool, 
and ultimately the Vermont BMP accounting and tracking tool which will be completed during WA 5-35. 

This work assignment will support the following key areas of focus for EPA: urban stormwater, 
environmental justice, nutrients, integrated planning, affordability, and sustainability. Moreover, this 
work is necessary to assist EPA regional staff to: 

'Y Provide local decision-makers and their consultants with an essential and credible technical 
tool to develop and implement technically sound and robust management plans capable of 
demonstrating accountable progress and compliance with permit requirements based on 
TMDLs that stormwater impacts and excessive nutrient loadings; 

'Y Empower communities at the local level to optimize restoration plans (that can incorporate LID 
and Green Infrastructure practices) for treatment effectiveness and cost; quantify and link 
stormwater management actions taken in a watershed to in-stream improvements; establish 
reduction credits for actions taken in the context of complying with permit requirements. 

'Y Increase the pace of efforts to prevent and abate stormwater and nutrient impacts, especially in 
vulnerable coastal systems such as those found on Cape Cod; 

'Y Provide regulators with more quantifiable reasonable assurance for attaining load reductions in 
mixed-source TMDLs; 

'Y Reduce threat of litigation over TMDL development and lack of progress towards water quality 
improvement in impaired waters; 

'Y Support the TMDL Vision Strategy where states identify permitting as an "alternative" to 
TMDLs. 
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PURPOSE AND OBJECTIVE: 

The purpose of this project is to finalize development of the Opti-Tool, the Excel spreadsheet-based 
stormwater/nutrient management optimization tool, and make it ready for use by a wide range of users 
including municipal officials, consultants, state and EPA program staff in stormwater and nonpoint source 
programs, and those involved with watershed planning. The Opti-Tool will allow users to optimize a 
range of structural best management practice (BMP) designs for various watershed characteristics to 
achieve specific watershed goals, including planning and design purposes. Optimization will account for 
estimated costs associated with BMP removal of nitrogen, phosphorus, total suspended solids, zinc, and 
stormwater flow control. The tool will have the ability to develop information that can be used in the 
MS4 nutrient BMP accounting, tracking and reporting tool suitable for NPDES purposes. Lastly, steps 
will be taken to facilitate use of and increase awareness of the Opti-Tool and the track/accounting tools. 

The objectives of this project are to increase stakeholder confidence in making informed choices during 
stormwater/nutrient management planning, and avoid litigation over both TMDLs and NPDES permits by 
informing watershed management practitioners on the vast array of opportunities available to address 
watershed flow, quality and quantity issues in the most cost effective manner. More specifically, this 
project will provide tools and technical assistance that will be suitable for BMP planning while 
considering varying BMP design elements, full nutrient removal assessment capability, tracking and 
reporting for stormwater permitting purposes, and support to ensure tool usability and integration with 
other Regional water management efforts. The ultimate goal of this project is to improve water quality 
and hydrologic conditions in New England waters, especially on a watershed basis and to highlight 
applicability and utility of the tool in vulnerable southeast New England coastal systems. 

The Agency requires technical expertise to support the following project, which is designed to accomplish 
these goals and objectives in the New England States. 

SCOPE OF WORK 

Task 1 - Work Plan 

The contractor shall prepare a Work Plan for EPA's approval. The Work Plan shall describe how the 
contractor shall accomplish each of the Tasks. The contractor shall provide qualified staff to perform the 
work and a Project Manager to oversee all project activities. 

Deliverable: The contractor shall submit a Work Plan within twenty calendar days after the Work 
Assignment is issued to the contractor. 

Task 2 - Quality Assurance Elements 

The contractor shall identify all quality assurance elements that need to be addressed to successfully 
achieve the project's stated objectives. The quality assurance elements may be included into the Work 
Plan or identified and addressed in a separate document. Whichever documentation method is used, the 
contractor shall include the EPA identifier RFA #13115 Addendum 3_ WA-35. 

As described in the Tasks below, the final outputs of this project will depend upon secondary data. It will 
be critically important to ensure (and document) that all secondary data used in the modeling (e.g., 
rainfall data,) and data analysis be of acceptable quality. Also, it must be documented that the models or 
modeling approaches to be used in this project have already been well tested in other applications. 

Attachment A (separate document) to this Performance Work Statement provides a check list that 
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identifies quality assurance elements that may apply to this project. The Region has identified with 
check marks (see check list) those elements that should be considered by the contractor as the Work Plan 
is prepared. The contractor should address each of the checked items and any other items in Attachment 
A that the contractor determines to be relevant to the project. 

Deliverable: The contractor shall provide, at the time of submitting the Work Plan, an updated copy of 
the checklist with appropriate markings to identify those quality assurance elements that have been 
addressed in the Work Plan or in a separate document. Additionally, for those elements identified by the 
Region in this Work Statement (see Attachment A) as potentially being applicable to this project but 
which the contractor has determined are not needed, the contractor shall provide a brief explanation as to 
why each element is not needed for this project. These brief explanations (typically expected to be 1 to 3 
sentences) can be provided directly on the check list or in a separate document. 

Task 3 - Project Coordination 

The Contractor will work closely with the EPA WACOR and the existing Technical Advisory Committee 
(T A C). The Contractor will consult theW ACOR for major technical decisions, especially during the 
project kickoff and the final project delivery meetings. It will be the responsibility of theW ACOR to 
provide the contractor input on behalf of the T AC in a timely manner consistent with the deliverable due 
dates. 

Deliverables: The Contractor will maintain communication with the EPA W ACOR throughout the 
project. The Contractor will submit monthly progress reports and host bi-weekly conference calls with the 
EPA WACOR. 

Task 4 - Finalize Opti-Tool 

The contractor will finalize the Opti-Tool in accordance with the subtasks below. 

Task 4.a Final Draft Opti-Tool: The Contractor shall consider/address comments provided by the 
WACOR on the Draft Opti-Tool developed in WA 4-35 and prepare a Final Draft version of Opti-Tool 
for use in the pilot testing process outlined in Task 7. The W ACOR comments on the draft version of the 
Opti-Tool shall be transmitted to the contractor no later than January 22,2016. 

Deliverables: By February 10, 2016 or within 20 days of receiving comments from theW ACOR, the 
Contractor will submit Final Draft version of the Opti-Tool to the EPA W A COR. 

Task 4.b Final Opti-Tool: The Contractor shall finalize the Opti-Tool after considering comments 
developed through the pilot testing process outlined in Task 7. The W ACOR shall provide the Contractor 
with written comments and a summary of the feedback from the pilot testing process by April 7, 2016. 
The Contractor shall make minor enhancements (approximately 40 hours LOE) to the Opti-Tool based on 
the comments/recommendations from the pilot testing process. 

Deliverables: By May 12, 2016 the Contractor will submit Final version of the Opti-Tool to the EPA 
WACOR. 

Task 5- Finalize User's Manual 

Task Sa. Final Draft User's Manual: The Contractor shall consider/address comments provided by the 
WACOR on the Draft User's manual developed in WA 4-35 and prepare a Final Draft User Manual for 
use in the pilot testing process outlined Task 7. The W ACOR comments shall be transmitted to the 
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contractor no later than January 22, 2016. 

Deliverables: By February 10, 2016 or within 20 days of receiving comments from theW ACOR, the 
Contractor will submit Final Draft Opti-Tool User's Manual to EPA WACOR. 

Task S.b Final User's Manual: The Contractor shall finalize the User's Manual after considering 
comments developed through the pilot testing process outlined in Task 7. The WACOR shall provide the 
Contractor with written comments and a summary of the feedback from the pilot testing process by April 
7, 2016. 

Deliverables: By May 12, 2016 the Contractor will submit Final version of the User's Manual to the 
EPA WACOR. 

Task 6- Case Study/Demonstration of the Opti-Tool 

The Contractor shall demonstrate the functionality of the Draft Final Opti-tool for the Bartlett Brook 
watershed in Vermont. The Contractor shall document the case study/demonstration in a 2-4 page fact 
sheet. 

Deliverables: By February 28, 2016, the Contractor will submit the draft fact sheet from the Bartlett 
Brook watershed case study to EPA W ACOR and T A C. The contractor will submit a final version of 
the fact sheet 30 days after receiving comments from EPA WACOR. 

Task 7 - Pilot Application and Technical Support 

In consultation with the W ACOR and local officials, the Contractor shall provide technical support to 
EPA who will be working with one or two entities to pilot the Opti-Tool in a real world application. The 
pilot user(s) shall provide feedback on use of the tool and make recommendations for further 
enhancements to the tool. The EPA W ACOR shall consolidate feedback from the pilot users and provide 
comments/recommendations to the Contractor. In accordance with Tasks 4 and 5, the Contractor shall 
make minor enhancements (approximately 40 hours LOE) to the Opti-Tool based on the 
comments/recommendations from the pilot user and finalize the User's Manual. 

Deliverables: 
Task 7a Technical Support: By March 31, 2016, the Contractor shall provide technical support to one 
or two Pilot Entities to apply the Opti-Tool to address potential permit requirements or TMDL 
implementation. 
Task 7.b Technical Memorandum on Pilot Testing: By April15, 2016 the Contractor shall submit a 
draft report on the pilot study results including a summary of feedback on the Opti-Tool as well as 
proposed further enhancements to be made to the tool under this W A. 
Task 7.c Final Report on Pilot Testing: By April30, 2016, the contractor shall submit a final report to 
W ACOR summarizing the pilot application and technical support activities. 

Task 8 - Finalize Nutrient BMP Accounting, Tracking and Reporting Tools 

The Contractor shall finalize the development of the two nutrient BMP accounting and tracking tools 
developed under WA 4-35: 1) Massachusetts Nutrient BMP Accounting and Tracking Tool (BATT); and 
2) Vermont Lake Champlain Nutrient Accounting and Tracking Tool. These tools will provide basic 
tracking, accounting, and reporting for purposes of assuring use of credible hydrologic, pollutant loading 
and BMP performance information to determine appropriate reduction credits for EPA Region 1 NPDES 
stormwater permitting purposes and for implementation actions associated the new Lake Champlain 
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TMDL. 

The contractor will finalize the two tools in accordance with the subtasks below. 

Task S.a Massachusetts MS4 BMP Accounting and Tracking TOOL (BATT): The Contractor shall 
consider/address comments provided by the WACOR on the Draft BATT developed in WA 4-35 and 
prepare a Final BATT and User's Manual The WACOR comments on the draft version of the MA BATT 
shall be transmitted to the contractor no later than January 29, 2016. 

Deliverables: By February 28, 2016 or within 30 days of receiving comments from theW ACOR, the 
Contractor will submit the Massachusetts BATT and User's Manual to the EPA W A COR. 

Task S.b Vermont Lake Champlain Accounting and Tracking Tool: The Contractor shall finalize the 
latest version of the Vermont Lake Champlain Accounting and Tracking Tool after coordinating with 
W ACOR, EPA Region personnel, and representatives of Vermont Department of Environmental 
Conservation in defining the scope of the tool to be developed under this work assignment. EPA Region 
1 envisions the Vermont tool will incorporate features from both the Massachusetts BATT (see Task 8.a) 
and the Lake Champlain Scenario Tool previously developed by Tetra Tech for use in developing the 
Lake Champlain TMDL. 

Deliverables: Task 8.b.1: By January 29, 2016, the Contractor will submit a draft design of the 
Vermont Accounting and Tracking Tool to the EPA W A COR. Task 8.b.2: By March 31, 2016 or 
within 45 days after receiving comments from the W ACOR on the draft design of the tool, the 
Contractor will submit a final version of the Vermont Lake Champlain Accounting and Tracking Tool to 
the EPA WACOR along with a User's Manual. 

Task 9 - Climate Change Assessment on Long-Term Cumulative Performance Estimates of 
Selected SW Controls 

The Contractor shall conduct an analysis to evaluate the impacts of predicted future changes in 
precipitation patterns on long-term cumulative SW control performance estimates for reducing annual 
loadings of nutrients (TP and TN). The work under this task shall be accomplished through a 
combination of hydrologic/runoff quality modeling and SW control modeling as described in the 
following subtasks: 

Task 9.a Hydrologic and Runoff Quality Modeling 
Estimates of hourly precipitation and daily temperature time series have been developed for extended 
future periods of time to reflect potential future climate change scenarios for various regions of the United 
States, including the New England Region. The Contractor shall obtain future climate time series that are 
representative of New England for use as input to Storm Water Management Model (SWMM) models 
that have been developed and calibrated to represent runoff flow and nutrient quality for existing 
conditions in the New England Region. Specifically, the SWMM HRU models developed under WA 4-35 
shall be rerun using the future climatic time series to generate Future Climate Hydrologic Response Unit 
(FC-HRU) time series of hourly runoff volume, total phosphorus (TP) and total nitrogen (TN) 
concentrations from impervious cover for three land use categories: 1) High density residential (HDR); 2) 
Commercial/industrial (C&I); and 3) Low Density Residential (LDR). The only changes to be reflected 
in FC-HRU time series will be due to the future climatic time series. All other SWMM model input 
parameters (e.g., build-up/wash-off related parameters) shall not be changed for the future climate 
scenario. 
Deliverable: By January 31, 2016, the Contractor shall provide in spreadsheet format the FC-HRUs for 
flow, TP and TN to theW ACOR. 
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Task 9.b BMP Performance Modeling 

The Contractor shall use the future climate land used based FC-HRU time series developed under Task 
9.a as input into the calibrated SUSTAIN SW control models developed under WA 4-35 to generate 
cumulative performance curves for average annual reductions of TP and TN for each of the GIILID/SW 
structural controls identified in Table 1. The Contractor shall use the same SUSTAIN modeling 
approach and calibrated SW control models used to develop the existing climatic condition performance 
curves to develop the nutrient reduction performance curves for the future climatic conditions. Only the 
input times series of flow and nutrient (i.e., TP and TN) concentrations shall be changed to develop the 
future climate performance curves. Cumulative runoff volume reduction performance curves shall also be 
developed for the infiltration practice in addition to the performance curves for TP and TN, which will be 
developed for all of the selected BMP types. Table 1 identifies the parameters and conditions for which 
cumulative performance curves shall be developed for each BMP type. 

Table 1: Selected BMP Types for Assessment of Effects of Future Climate Change on 
Long-term Cumulative Performance Estimates for Reducing Nutrient Loads 

BMPType Parameters 
Land Use FC- Specific Design Number of 

HRU Time Series Features Curves 

TP,TN, 
Infiltration Rates 

Infiltration System HDR, C&I, LDR 0.017' 0.52, & 1.02 27 
Volume 

inches/hour) 
Gravel Wetland TP&TN 

HDR, C&I, LDR UNHSC 6 
System 

Enhanced Bio-
TP&TN HDR, C&I, LDR UNHSC 6 

Filtration w/ ISR * 
I 39 

ISR = Internal Storage Reservoir 

Each performance curve developed for future climatic conditions shall be compared to the appropriate 
performance curve (matching GIILID/SW control type, parameter, etc.) for existing climatic conditions to 
assess changes in estimated cumulative performances based on anticipated climate change. Also, average 
annual export rates for TP, TN and runoff volume shall be calculated based on the FC-HRU time series 
for each land use category and compared to corresponding export rates for existing conditions. The 
results along with the documentation of the methodology used in the analysis shall be summarized in a 
technical memo with comparative graphics. 

Deliverables: By January 31, 2016, the Contractor shall provide a technical memo summarizing the 
results of the future climate change assessment on long-term cumulative performance estimates of 
selected SW controls. 

DELIVERABLES REQUIRED AND SCHEDULE FOR COMPLETION OF TASKS 

Task Item Required Due Date Number of Copies and 
Format Requirements 

1 Work Plan In accordance with In accordance with contract 
contract requirements requirements 

2 Quality Assurance checklist and With work plan 1 in electronic format 
documentation 

3 A. Monthly progress reports A. The end of every A. 1 in electronic format 
month 
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B. Bi-weekly conference calls B. Every two weeks 
4 4.a Final Draft Opti-Tool 4.a February 10, 2016 4.a 1 in electronic format 

4.b Final Opti-Tool 4.b May 12, 2016 4.b 1 in electronic format 
5 S.a Final Draft User's Manual for S.a February 10, 2016 S.a 1 in electronic format 

Opti-Tool 

S.b Final User's Manual for Opti- S.b May 12, 2016 S.b 1 in electronic format 
Tool 

6 6.a Draft fact sheet for Bartlett 6.a February 28, 2016 6.a 1 in electronic format 
watershed demonstration 

6.b 30 days after 
6.b Final fact sheet for Bartlett receiving comments 6.b 1 in electronic format 
watershed demonstration fromWACOR 

7 7 .a Provide technical support to one 7.a March 31, 2016 7.a On-call technical 
or two Pilot Entities to apply the support via phone and/or 
Opti-Tool to address permit meetings 
requirements or TMDL 
implementation 

7.b April15, 2016 7.b 1 in electronic format 
7.b Draft technical memo WACOR 
summarizing pilot study results and 
Opti-Tool enhancement requests 

7 .c 1 in electronic format 
7.c Final report for pilot Technical 7.c April 30, 2016 
support for pilot testing Opti-Tool 

8 S.a Finalize Massachusetts Nutrient S.a February 28, 2016 S.a 1 in electronic format 
BMP Accounting and Tracking Tool or 30 days after 

receiving comments 
S.b.l Draft design of VT Lake fromWACOR 
Champlain Accounting and Tracking S.b.l January 21, 2016 S.b.l 1 in electronic format 
Tool 

8.b.2 March 31, 2016 or 8.b.2 1 in electronic format 
8.b.2 Final version of VT Lake 45 days after receiving 
Champlain Accounting and Tracking comments from 
Tool WACOR 

9 9.a Provide in spreadsheet format 9.a January 31, 2016 9.a 1 in electronic format 
the FC- HRU time series 

9.b January 31, 2016 9.b 1 in electronic format 
9.b Provide a technical memo 
summarizing the results of the 
climate change analysis on SW 
control performances. 

Page 8 of 10 



ESTIMATED LEVEL OF EFFORT: 

EPA estimates 935 hours will be required to complete all tasks. 

ANTICIPATED TRAVEL REQUIREMENTS 

Travel for 2 persons, two days each to Boston, Massachusetts. Technical directions will be issued by the 
EPA W ACOR within 2 weeks of the scheduled trip to clarify the specific travel dates and the number of 
persons required for the following tasks: 

Tasks7: 

Task Travel Destination /Purpose Travel Destination /Purpose 

Boston, MAl Meetings on pilot 1 trip of 2 persons for two day duration each 
7 application with Final Draft 

Opti-Tool and Tracking & 
reporting Tool 

ADDITIONAL REQUIREMENTS: 

Office direct costs (ODCs) for copying, postage/courier, supplies, computer usage, and graphics are 
allowed. 

Upon issuance of written technical direction, the Contractor shall submit for inspection of all work in 
progress at any time under this work assignment. The Contractor shall develop and maintain files 
supporting each task. 

The contractor shall contact the EPA Work Assignment Contracting Officer's Representative (WACOR) 
and/or the Contract-Level Contracting Officer's Representative (CL-COR) by telephone to discuss any 
problems that may adversely affect the work on this Work Assignment. Within five (5) calendar days the 
contractor shall follow the phone call with a brief written explanation of the problem, including any 
actions already taken, and/or recommended solutions to correct the problem. Written explanation shall be 
made available to the EPA W ACOR and the CL-COR. 

CONTRACTOR IDENTIFICATION: 

To avoid any perception that contractor personnel are EPA employees, the contractor shall assure that 
contractor personnel are clearly identified as independent contractors of EPA when attending meetings 
with outside parties or visiting field sites. 

CONTROL REQUIREMENTS: 

Organizational Conflict of Interest: 

The Contractor shall warrant that, to the best of the Contractor's know ledge and belief, there are no 
relevant facts or circumstances which could give rise to an organizational conflict of interest, as defined 
in FAR Subpart 9.5, or that the contractor has disclosed all such relevant information. See contract clause 
1552.209-71 Organization of Conflict oflnterest. 
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Notification of Conflicts of Interest Regarding Personnel: 

The Contractor shall immediately notify the CL-COR and the Contracting Officer of (1) any actual or 
potential personal conflict of interest with regard to any of its employees working on or having access to 
information regarding this contract, or (2) any such conflicts concerning subcontractor employees or 
consultants working on or having access to information regarding the contract, when such conflicts have 
been reported to the Contractor. A personal conflict of interest is defined as a relationship of an 
employee, subcontractor employee, or consultant with an entity that may impair the objectivity of the 
employee, subcontractor employee, or consultant in performing the contract work. See Section H.4, 
contract clause EPAAR 1552.209-73 Notification of Conflict of Interest. 

Project Employee Confidentiality Agreement 

The contractor agrees that the contractor employee will not disclose, either in whole or in part, to any 
entity external to the EPA or the contractor, any information or data (as defined in FAR Section 27.401) 
provided by the government or first generated by the contractor under this contract or any site-specific 
cost information without first obtaining the written permission of the EPA CL-COR. 

Conference/Meeting Guidelines and Limitations 

The contractor shall immediately alert the EPA W ACOR to any anticipated event under the work 
assignment which may result in incurring an estimated $20,000 or more cost, funded by EPA, specific to 
that event, meeting, training, etc. Those costs would include travel of both prime and consultant 
personnel, planning and facilitation costs, A V and rental of venue costs, etc. The EPA W ACOR will then 
prepare approval internal paperwork for the event and will advise the contractor when appropriate 
signatures have been obtained. At that point, effort can proceed for the event. If the event is being 
sponsored by another EPA organization, the organization providing the planning is responsible for the 
approval. 
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PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-11-009 

WORK ASSIGNMENT 5-41 

TITLE: Sustainable Utility Management Practices and Planning 

WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WACOR): 

James Home 
US EPA 
1200 Pennsylvania Avenue NW 
Mail Code 4204M 
Washington, DC 20460 
Phone: 202.564.0571 
Fax: 202.501.2346 
Email: horne.james@epa.gov 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE 
(ALTERNATE WACOR): 

Matt King 
U.S. EPA 
1200 Pennsylvania Avenue NW 
Mail Code 4204M 
Washington, D.C. 20460 
Phone: 202.564.2871 
Fax: 202.501.2346 
E-mail: king.matt@epa.gov 

PERIOD OF PERFORMANCE: January 1, 2016 through June 30, 2016 

ANTICIPATED LEVEL OF EFFORT (LOE): 2,200 

BACKGROUND: 

In September, 2010 the U.S Environmental Protection Agency issued its Clean Water and Safe 
Drinking Water Infrastructure Sustainability Policy. This Policy describes EPA's strategic 
directions for ensuring the sustainability of the Nation's water infrastructure, the water and 
wastewater systems that manage this infrastructure, and the communities served by these systems. 
Throughout the Policy, EPA stresses the importance of working with water and wastewater systems to 
help them adopt sustainable planning and operational practices to ensure long-term sustainability. 

PURPOSE: 

This tasking provides assistance to EPA for a variety of activities designed to help water and wastewater 
utilities adopt planning approaches and management practices designed to ensure the sustainability of 
their operations and infrastructure, consistent with the Policy described above. 
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TASKS: 

Task 0: Prepare Contractor Work Plan 
The contractor shall develop a work plan that describes how each task will be carried out. The 
work plan shall include a schedule, staffing plan, level of effort (LOE), cost estimate for each task; 
contractor's key assumptions, on which staffing plan and budget are based; and qualifications of proposed 
staff. The contractor shall assure that duplication of effort relative to other ongoing work under this 
contract is not occurring. This task also includes regular calls with the EPA W ACOR or the Alternate 
W ACOR, as necessary, to discuss this work assignment and provide an update on progress. Any 
substantial changes to this tasking that would change the proposed costs by greater than 10% must be 
approved by theW ACOR or Alternate W A COR. 

Deliverables: 

0.1 Work plan 
The work plan shall be sent to the Contracting Officer (CO) with copies to the 
WACOR, Alternate WACOR, and Contract-Level Contracting Officer's Representative (CL-COR). 

0.2 Regular calls, as necessary, with EPA W ACOR and/or Alternate 

Task 1: Promote greater adoption of Sustainability Planning Practices for Water Infrastructure 

1.1 The contractor shall develop materials based on existing EPA documents such as the Water 
Infrastructure Alternatives Analysis Criteria Guide and other relevant materials. As directed by the 
W ACOR, the contractor shall also provide technical assistance to selected utilities to help them use 
these materials in various settings and prepare materials documenting the outcome of this assistance. 

1.2 Draft materials will be submitted to the EPA W ACOR no later than 90 days after initiation of this 
work assignment 

1.3 Final materials will be submitted to theW ACOR no later than 30 days after receipt of comments from 
the W ACOR and other individuals designated by theW ACOR 

1.4 Other materials and technical assistance to selected utilities will take place as needed based on further 
technical direction and a schedule developed by theW ACOR 

Deliverable Schedule 
Task 0 Prepare Work Plan In accordance with contract requirements 
Task 1 .1 Prepare draft of supplemental materials within 60 days of the tasking 
Task 1 .2 Prepare final supplemental materials within 45 days of receipt of comments on the Draft 
materials from the EPA W ACOR 

Task 2: Support for Adoption of Sustainable Utility Management Practices by Utilities 

2.1 The contractor shall develop materials and provide necessary technical support for EPA's Sustainable 
Utility Management Practices Roadmap Guide and other relevant documents identified by theW A COR. 
Assistance may include: 

• Case examples 
• Revisions to the Roadmap document referenced above 
• Other materials to help utilities use the roadmap at their location or through training venues 
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• Various presentation materials 
• W ebinar and conference call support 
• Other assistance identified by the WACOR 

The specific assistance provided under this Task shall be provided through further technical direction 
from theW ACOR 

Task 3: Support for Sustainable Management of Small and Rural Utilities 

3.1 EPA and the U.S. Department of Agriculture are working together to help small and rural utilities 
sustainably manage their operations. Under this task, the contractor shall develop new or revised 
materials and provide technical and implementation assistance for small and rural utilities as well as other 
technical assistance providers that also support these small utilities. Assistance may include: 

• Revisions to existing materials like the Guide to Sustainable Management of Small and Rural 
Utilities and Workshop in A Box Guidance 

• Presentation and/or promotional materials for use by EPA and other technical assistance providers 
• In-person meeting and conference support as well as webinar and conference call support 
• Other assistance identified by the WACOR 

The specific assistance under this Task shall be provided based on technical direction from the EPA 
WACOR 

Task 4: Effective Utility Management Initiative 

4.1 Since 2007, EPA and several water sector associations have collaborated to promote the use of a 
series of Attributes of Effectively Managed Utilities and Keys to Management Success, or EUM. Under 
this task, the contractor shall provide support to EPA's work under the EUM initiative based on specific 
technical direction. This support may include: 

• Developmental of supplemental materials to help utilities understand EUM and analyze their 
operations using the EUM Attributes, including the selection of appropriate performance metrics 

• Host webinars, meetings, and other discussions at national conferences to promote greater 
understanding and adoption of EUM 

Task 5: Financially Sustainable Utilities 

5.1 In early 2015, EPA established the Water Infrastructure Resiliency Finance Center (WIRFC). The 
objective of the WIRFC is facilitate the adoption of sustainable financing strategies for utilities through 
information sharing, technical assistance and outreach. The WIRFC also works closely with technical 
assistance providers like the EPA Environmental Finance Centers. Based on further technical direction 
from theW ACOR, support under this task would support the WIRFC mission through: 

Y Materials to help utilities identify their most important infrastructure or operational needs, as well 
as potential funding sources 

Y Adaptation of existing sustainable planning materials to better meet the needs of small and 
medium-sized utilities 

Y Other support identified by the W ACOR, based on consultation with WIRFC staff 
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Task 6: Energy Efficiency for Water and Wastewater Utilities 

6.1 An important goal of all water sector utilities is to improve their overall energy efficiency. Since 2008, 
OWM has played a leading role in helping water sector utilities develop strategies to improve their overall 
energy efficiency and adopt practices to use renewable sources of energy. This also includes work that 
can support activities of other Federal agencies like the Department of Energy that have similar goals. 
Based on specific technical direction, activities under this Task could include: 

Y Providing information to utilities on ways to assess their current energy consumption, conduct 
energy audits, identify their highest-priority energy savings opportunities, and identify funding 
sources for energy improvements 

Y Producing case studies that document successful efforts by utilities to become more energy 
efficient as well as other innovative approaches for energy efficiency such as energy performance 
contracts, and others 

Y Other activities identified by theW ACOR through additional technical direction 

Guidance Regarding Conferences: No single event under this Work Assignment is anticipated to 
exceed $20,000. The Contractor shall immediately notify the EPA Contracting Officer, PO and WACOR 
of any anticipated event involving support for a meeting, conference, workshop, symposium, retreat, 
Seminar or training that may potentially incur $20,000 or more in cost during performance. Conference 
expenses are all direct and indirect costs paid by the government and include any associated authorized 
travel and per diem expenses, room charges for official business, audiovisual use, light refreshments, 
registration fees, ground transportation and other expenses as defined by the Federal Travel Regulations. 
All outlays for conference preparation should be included, but the federal employee time for conference 
preparation should not be included. After notifying EPA of the potential to reach this threshold, the 
Contractor shall not proceed with the task(s) until authorized to do so by the Contracting Officer. 
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United States Environmental Protection Agency 
Work Assignment Number 

5-41 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 
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TETRA TECH, INC. N/A 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 03/30/2016 To 06/30/2016 

Comments: 

The purpose of this Amendment 1 is to change the Alternate WACOR to J. Leslie Corcelli (Phone: 

202-564-3825; E-mail: corcelli.leslie@epa.gov). 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 
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TETRA TECH, INC. See PWS 
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Contracting Officer. 
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Washington, DC 20460 
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000002 

Contract Number I Contract Period 01/01/2011 To 06/30/2016 Title of Work Assignment/SF Site Name 
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TETRA TECH, INC. See PWS 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

lli] Work Plan Approval From 05/10/2016 To 06/30/2016 

Comments: 

This Work Plan Approval incorporates Amendment 2. Fur ther technical direction will be provided concerning 

activities to be undertaken under specific tasks. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 
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Work Assignment Manager Name James Horne Branch/Mail Code: 

Phone Number: 202-564-0571 
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Performance Work Statement 
Contract EP-C-11-009 
Work Assignment 5-41 

Amendment3 

TITLE: Sustainable Utility Management Practices and Planning 

WORK ASSIGNMENT COR: 

James Home 
US EPA 
1200 Pennsylvania Avenue NW 
Mail Code 4204M 
Washington, DC 20460 
Phone: 202.564.0571 
Fax: 202.501.2346 
E-mail: home.james@epa.gov 

ALTERNATE WORK ASSIGNMENT COR: 

Leslie Corcelli 
U.S. EPA 
1200 Pennsylvania Avenue NW 
Mail Code 4204M 
Washington, D.C. 20460 
Phone: 202.564.3825 
Fax: 202.501.2346 
E-mail: corcelli.leslie@epa.gov 

PERIOD OF PERFORMANCE: May 10, 2016 through June 30, 2016 

BACKGROUND: 

In September, 2010 the U.S Environmental Protection Agency issued its Clean Water and Safe 
Drinking Water Infrastructure Sustainability Policy. This Policy describes EPA's strategic 
directions for ensuring the sustainability of the Nation's water infrastructure, the water and 
wastewater systems that manage this infrastructure, and the communities served by these 
systems. Throughout the Policy, EPA stresses the importance of working with water and 
wastewater systems to help them adopt sustainable planning and operational practices to ensure 
long-term sustainability. 
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PURPOSE: 

This tasking provides assistance to EPA for a variety of activities designed to help water and 
wastewater utilities adopt planning approaches and management practices designed to ensure the 
sustainability of their operations and infrastructure, consistent with the Policy described above. 

This amendment adds Task 7 and will increase work in all other tasks. Additional work 
under Tasks 1-6 will be communicated through Technical Direction between the WACOR 
and the contractor. A meeting will be held with the contractor to discuss this additional 
work prior to the submission of the work plan. 

TASKS: 

Task 0: Prepare Contractor Work Plan 
The contractor shall develop a work plan that describes how each task will be carried out. The 
work plan shall include a schedule, staffing plan, level of effort (LOE), cost estimate for each 
task; contractor's key assumptions, on which staffing plan and budget are based; and 
qualifications of proposed staff. The contractor shall assure that duplication of effort relative to 
other ongoing work under this contract is not occurring. This task also includes regular calls with 
the W ACOR or the Alternate W ACOR, as necessary, to discuss this work assignment and 
provide an update on progress. Any substantial changes to this tasking that would change the 
proposed costs by greater than 10% must be approved by the WACOR or Alternate WACOR. 

Deliverables: 

0.1 Work plan 
The work plan shall be sent to the Contracting Officer (CO) with copies to theW ACOR, 
Alternate W ACOR, and Contract Level COR. 

0.2 Regular calls, as necessary, with EPA W ACOR and/or Alternate 

Task 1: Promote greater adoption of Sustainability Planning Practices for Water 
Infrastructure 

1.1 The contractor shall develop materials based on existing EPA documents such as the Water 
Infrastructure Alternatives Analysis Criteria Guide and other relevant materials. As directed 
by the W AM, the contractor shall also provide technical assistance to selected utilities to help 
them use these materials in various settings and prepare materials documenting the outcome 
of this assistance. 

1.2 Draft materials will be submitted to the EPA W ACOR no later than 90 days after initiation 
of this work assignment 

1.3 Final materials will be submitted to theW ACOR no later than 30 days after receipt of 
comments from theW ACOR and other individuals designated by the W ACOR 

1.4 Other materials and technical assistance to selected utilities will take place as needed based 
on further technical direction and a schedule developed by theW ACOR 
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Deliverable Schedule/Deliverable Due Date 
Task 0 Prepare Work Plan in accordance with contract requirements 
Task 1 .1 Prepare draft of supplemental materials within 60 days of the tasking 
Task 1 .2 Prepare final supplemental materials within 45 days of receipt of comments on the 

draft materials from the EPA WACOR 

Task 2: Support for Adoption of Sustainable Utility Management Practices by Utilities 

2.1 The contractor shall develop materials and provide necessary technical support for EPA's 
Sustainable Utility Management Practices Roadmap Guide and other relevant documents 
identified by the W A COR. Assistance may include: 

• Case examples 
• Revisions to the Roadmap document referenced above 
• Other materials to help utilities use the roadmap at their location or through training 

venues 
• Various presentation materials 
• W ebinar and conference call support 
• Other assistance identified by the WACOR 

The specific assistance provided under this Task shall be provided through further technical 
direction from theW A COR. 

Task 3: Support for Sustainable Management of Small and Rural Utilities 

3.1 EPA and the U.S. Department of Agriculture are working together to help small and rural 
utilities sustainably manage their operations. Under this task, the contractor shall develop new or 
revised materials and provide technical and implementation assistance for small and rural 
utilities as well as other technical assistance providers that also support these small utilities. 
Assistance may include: 

• Revisions to existing materials like the Guide to Sustainable Management of Small and 
Rural Utilities and Workshop in A Box Guidance 

• Presentation and/or promotional materials for use by EPA and other technical assistance 
providers 

• In-person meeting and conference support as well as webinar and conference call support 
• Other assistance identified by the WACOR 

The specific assistance under this Task shall be provided based on technical direction from the 
EPA WACOR 

Task 4: Effective Utility Management Initiative 

4.1 Since 2007, EPA and several water sector associations have collaborated to promote the use 
of a series of Attributes of Effectively Managed Utilities and Keys to Management Success, or 
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EUM. Under this task, the contractor shall provide support to EPA's work under the EUM 
initiative based on specific technical direction. This support may include: 

• Developmental of supplemental materials to help utilities understand EUM and analyze 
their operations using the EUM Attributes, including the selection of appropriate 
performance metrics 

• Host webinars, meetings, and other discussions at national conferences to promote 
greater understanding and adoption of EUM 

Task 5: Financially Sustainable Utilities 

5.1 In early 2015, EPA established the Water Infrastructure Resiliency Finance Center (WIRFC). 
The objective of the WIRFC is facilitate the adoption of sustainable financing strategies for 
utilities through information sharing, technical assistance and outreach. The WIRFC also works 
closely with technical assistance providers like the EPA Environmental Finance Centers. Based 
on further technical direction from the WACOR, support under this task would support the 
WIRFC mission through: 

Y Materials to help utilities identify their most important infrastructure or operational 
needs, as well as potential funding sources 

Y Adaptation of existing sustainable planning materials to better meet the needs of small 
and medium-sized utilities 

Y Other support identified by the W ACOR, based on consultation with WIRFC staff 

Task 6: Energy Efficiency for Water and Wastewater Utilities 

6.1 An important goal of all water sector utilities is to improve their overall energy efficiency. 
Since 2008, OWM has played a leading role in helping water sector utilities develop strategies to 
improve their overall energy efficiency and adopt practices to use renewable sources of energy. 
This also includes work that can support activities of other Federal agencies like the Department 
of Energy that have similar goals. Based on specific technical direction, activities under this 
Task could include: 

Y Providing information to utilities on ways to assess their current energy consumption, 
conduct energy audits, identify their highest-priority energy savings opportunities, and 
identify funding sources for energy improvements 

Y Producing case studies that document successful efforts by utilities to become more 
energy efficient as well as other innovative approaches for energy efficiency such as 
energy performance contracts, and others 

Y Other activities identified by theW ACOR through additional technical direction 

Additional task for WA 5-41 

Task 7: Facilitation Support for OWM Management Retreat 

The contractor shall secure meeting space for a one-day meeting retreat for OWM 
managers and staff for the purpose of improving internal communication and effectiveness. 
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The meeting date is scheduled for June 16, 2016. Meeting space shall include, but is not 
limited to, the rental of a room, audio-visual equipment, and sound equipment. The 
contractor's attendance at the meetings will be directed under other tasks in this work 
assignment. The location should be within walking distance from our office at the William 
Jefferson Clinton office building to eliminate travel costs for EPA employees. The 
contractor will confirm that no Federal Office space is available prior to searching other 
meeting locations. 

Conference related purchases are not expected to exceed $20,000 under this contract. 
OWM will provide an executed EPA Form 5170 in accordance with EPA's Guidelines on 
Conference Spending Guidelines (6/27/14) if at a later date it is determined that the 
conference expenses will exceed $20,000. All additional costs must be approved by the 
Contracting Officer before they are incurred. 

Guidance Regarding Conferences: No single event under this Work Assignment is anticipated 
to exceed $20,000. The Contractor shall immediately notify the EPA Contracting Officer, CL­
COR, and W ACOR of any anticipated event involving support for a meeting, conference, 
workshop, symposium, retreat, seminar or training that may potentially incur $20,000 or more in 
cost during performance. Conference expenses are all direct and indirect costs paid by the 
government and include any associated authorized travel and per diem expenses, room charges 
for official business, audiovisual use, light refreshments, registration fees, ground transportation 
and other expenses as defined by the Federal Travel Regulations. All outlays for conference 
preparation should be included, but the federal employee time for conference preparation should 
not be included. After notifying EPA of the potential to reach this threshold, the Contractor shall 
not proceed with the task(s) until authorized to do so by the Contracting Officer. 
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United States Environmental Protection Agency 
Work Assignment Number 

5-41 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000004 

Contract Number I Contract Period 01/01/2011 To 10/31/2016 Title of Work Assignment/SF Site Name 

EP-C-11-009 
Base Option Period Number 5 Sustainable Utility Management 

Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 07/01/2016 To 10/31/2016 

Comments: 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 
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1 
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5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

01/01/2011 To 10/31/2016 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name James Horne Branch/Mail Code: 

Phone Number: 202-564-0571 

(Signature) (Date) FAX Number: 

Project Officer Name Robin Danesi Branch/Mail Code: 

Phone Number: 202-564-1846 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 
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ISianature! !Date FAX Number: 
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Performance Work Statement 
Contract EP-C-11-009 
Work Assignment 5-41 

Amendment4 

Title: Sustainable Water Utility Management Practices and Planning 

Work Assignment Contracting Officer's Representative (WACOR): 

James Home 
US EPA 
1200 Pennsylvania Avenue NW 
Mail Code 4204M 
Washington, DC 20460 
Phone: 202.564.0571 
Fax: 202.501.2346 
Email: horne.james@epa.gov 

Alternate Work Assignment Contracting Officer's Representative (WACOR): 

Leslie Corcelli 
U.S. EPA 
1200 Pennsylvania Avenue NW 
Mail Code 4204M 
Washington, D.C. 20460 
Phone: 202.564.3825 
Fax: 202.501.2346 
E-mail: corcelli.leslie@epa.gov 

Period of Performance: July 1, 2016 through September 30, 2016 

Background: 

In September, 2010 the U.S Environmental Protection Agency issued its Clean Water and Safe 
Drinking Water Infrastructure Sustainability Policy. This Policy describes EPA's strategic 
directions for ensuring the sustainability of theN ation's water infrastructure, the water and 
wastewater systems that manage this infrastructure, and the communities served by these 
systems. Throughout the Policy, EPA stresses the importance of working with water and 
wastewater systems to help them adopt sustainable planning and operational practices to ensure 
long-term sustainability. 
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Purpose: 

This tasking provides assistance to EPA for a variety of activities designed to help water and 
wastewater utilities adopt planning approaches and management practices designed to ensure the 
sustainability of their operations and infrastructure, consistent with the Policy described above. 

TASKS: 

Task 0: Prepare Contractor Work Plan 

The contractor shall develop a work plan that describes how each task will be carried out. The 
work plan shall include a schedule, staffing plan, level of effort (LOE), cost estimate for each 
task; contractor's key assumptions, on which staffing plan and budget are based; and 
qualifications of proposed staff. The contractor shall assure that duplication of effort relative to 
other ongoing work under this contract is not occurring. This task also includes regular calls with 
the EPA Work Assignment Contracting Officer's Representative (W ACOR) or the Alternate 
Work Assignment Contracting Officer's Representative (Alternate W ACOR), as necessary, to 
discuss this work assignment and provide an update on progress. Any substantial changes to this 
tasking that would change the proposed costs by greater than 10% must be approved by the 
W ACOR or Alternate W A COR. 

Deliverables: 

0.1 Work plan 
The work plan shall be sent to the Contracting Officer (CO) with copies to theW ACOR, 
Alternate W ACOR and Contract Level COR. 

0.2 Regular calls, as necessary, with W ACOR and/or Alternate W A COR. 

Task 1: Effective Utility Management Initiative 

4.1 Since 2007, EPA and several water sector associations have collaborated to promote the use 
of a series of Attributes of Effectively Managed Utilities and Keys to Management Success, or 
EUM. Under this task, the contractor shall provide support to EPA's work under the EUM 
initiative based on specific technical direction. This support may include: 

• Developmental of written and electronic supplemental materials to help utilities 
understand EUM and analyze their operations using the EUM Attributes, including the 
selection of appropriate performance metrics based on the existing EUM Primer 

• Case examples highlighting the successful use of the EUM framework by utilities 
• Host webinars, meetings, and other discussions at national conferences to promote 

greater understanding and adoption of EUM and other related initiatives 
• Supporting efforts by higher capacity utilities to help lower capacity utilities effectively 

manage their operations using EUM and other approaches 
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Task 2: Financially Sustainable Utilities 

5.1 In early 2015, EPA established the Water Infrastructure Resiliency Finance Center (WIRFC). 
The objective of the WIRFC is facilitate the adoption of sustainable financing strategies for 
utilities through information sharing, technical assistance and outreach. The WIRFC also works 
closely with technical assistance providers like the EPA Environmental Finance Centers. Based 
on further technical direction from the WACOR, support under this task would support the 
WIRFC mission through: 

Y Materials to help utilities identify their most important infrastructure or operational 
needs, as well as potential funding sources 

Y Adaptation of existing sustainable planning materials to better meet the needs of small 
and medium-sized utilities 

Conference related purchases are not expected to exceed $20,000 under this contract. OWM will 
provide an executed EPA Form 5170 in accordance with EPA's Guidelines on Conference 
Spending Guidelines (6/27114) if at a later date it is determined that the conference expenses will 
exceed $20,000. All additional costs must be approved by the Contracting Officer before they 
are incurred. 

Deliverables and Schedule: The contractor shall provide support to EPA by providing a draft of 
the requested materials per the schedule provided with technical direction from the W A COR. A 
final version of the requested materials shall be provided within two weeks of receiving 
comments from theW ACOR on the draft materials. 

Guidance Regarding Conferences: No single event under this Work Assignment is anticipated 
to exceed $20,000. The Contractor shall immediately notify the EPA Contracting Officer, 
Contract-Level Contracting Officer's Representative (CL-COR) and WACOR of any anticipated 
event involving support for a meeting, conference, workshop, symposium, retreat, 
Seminar or training that may potentially incur $20,000 or more in cost during performance. 
Conference expenses are all direct and indirect costs paid by the government and include any 
associated authorized travel and per diem expenses, room charges for official business, 
audiovisual use, light refreshments, registration fees, ground transportation and other expenses as 
defined by the Federal Travel Regulations. All outlays for conference preparation should be 
included, but the federal employee time for conference preparation should not be included. After 
notifying EPA of the potential to reach this threshold, the Contractor shall not proceed with the 
task(s) until authorized to do so by the Contracting Officer. 
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United States Environmental Protection Agency 
Work Assignment Number 

5-41 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000004 

Contract Number I Contract Period 01/01/2011 To 10/31/2016 Title of Work Assignment/SF Site Name 

EP-C-11-009 Base Option Period Number 5 Sustainable Utility Management 
Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

lli] Work Plan Approval From 07/01/2016 To 10/31/2016 

Comments: 

This Work Plan Approval incorporates Amendment 3. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: $292,973.00 LOE: 2147 
01/01/2011 To 10/31/2016 
This Action: $243,165.00 1,795 

Total: $536,138.00 3,942 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 05/27/2016 Cost/Fee $243,165.00 LOE: 1,795 

Cumulative Approved: Cost/Fee $536,138.00 LOE: 3,942 

Work Assignment Manager Name James Horne Branch/Mail Code: 

Phone Number: 202-564-0571 

(Signature) (Date) FAX Number: 

Project Officer Name Robin Danesi Branch/Mail Code: 

Phone Number: 202-564-1846 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

5-41 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000004 

Contract Number I Contract Period 01/01/2011 To 10/31/2016 Title of Work Assignment/SF Site Name 

EP-C-11-009 Base Option Period Number 5 Sustainable Utility Management 
Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

lli] Work Plan Approval From 07/01/2016 To 10/31/2016 

Comments: 

This Work Plan Approval incorporates Amendment 4 and is fully funded. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: $536,138.00 LOE: 3942 
01/01/2011 To 10/31/2016 
This Action: $59,265.00 453 

Total: $595,403.00 4,395 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 08/17/2016 Cost/Fee $59,265.00 LOE: 453 

Cumulative Approved: Cost/Fee $595,403.00 LOE: 4,395 

Work Assignment Manager Name James Horne Branch/Mail Code: 

Phone Number: 202-564-0571 

(Signature) (Date) FAX Number: 

Project Officer Name Robin Danesi Branch/Mail Code: 

Phone Number: 202-564-1846 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

5-41 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000005 

Contract Number I Contract Period 01/01/2011 To 12/31/2016 Title of Work Assignment/SF Site Name 

EP-C-11-009 
Base Option Period Number 5 Sustainable Utility Management 

Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 11/01/2016 To 12/31/2016 

Comments: 

The purpose of this Amendment 5 is to extend the work assignment period of performance through December 31, 

2 016. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
c 

:::J (Max 6) (Max4) Code (Max 6) (Max 7) (Max 9) (Max4) (Max 8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

01/01/2011 To 12/31/2016 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name James Horne Branch/Mail Code: 

Phone Number: 202-564-0571 

(Signature) (Date) FAX Number: 

Project Officer Name Robin Danesi Branch/Mail Code: 

Phone Number: 202-564-1846 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad~eath ~ Branch/Mail Code: 

o~(~- -~ 12/8/2016 Phone Number: 513-487-2352 

ISianature! !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 5-45 

EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 01/01/2011 To 06/30/2016 Title of Work Assignment/SF Site Name 

EP-C-11-009 Base Option Period Number 5 Support for GI Program 
Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: [1$] Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 01/01/2016 To 06/30/2016 

Comments: 

Work shall not commence on this work assignment until January 1, 2 016. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c 

(Max 6) (Max4) Code (Max 6) (Max 7) (Max 9) (Max4) (Max 8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

01/01/2011 To 06/30/2016 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Jamie Piziali Branch/Mail Code: 

Phone Number 202-564-1709 

(Signature) (Date) FAX Number: 

Project Officer Name Robert Powell Branch/Mail Code: 

Phone Number: 202-564-2108 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath /f-i Branch/Mail Code: 

/7-\L--:/ -_=) 
Phone Number: 513-487-2352 (__./ ( I 12/31/2015 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-11-009 

WORK ASSIGNMENT 5-45 

Title: Support for Green Infrastructure Program 

Work Assignment Contracting Officer's 
Representative Manager (WACOR): Jamie Piziali 

Permits Division 

Alternate W ACOR: 

Office of Wastewater Management 
U.S. Environmental Protection Agency 
Washington, D.C. 20004 
202-564-1709 
202-564-6392 fax 
piziali.jamie@epa.govv 

Katel yn Lynch 
Permits Division 
Office of Wastewater Management 
U.S. Environmental Protection Agency 
Washington, D.C. 20004 
202-564-2740 
202-564-6392 fax 
1 ynch.katel yn@ epa. gov 

Period of Performance: January 1, 2016 through June 30,2016 

Objective: 

The tasks identified below will facilitate the adoption of practical and cost-effective green 
infrastructure practices at the local level by providing training and outreach as well as 
customized technical support to communities. This support is authorized under Section 3.0 of 
the contract performance work statement: Technical and Administrative Program Support, as 
well as 1.0 National Program Development and Oversight and 5.0 Outreach and 6.0 Support for 
Meetings, Workshops, Conferences, and W ebcasts. 

Purpose: 

Municipalities are increasingly interested in green infrastructure to supplement single-purpose 
"gray" stormwater infrastructure. Green infrastructure manages stormwater by preserving natural 
features, mimicking natural processes, and providing multiple environmental and social benefits. 
EPA encourages the use of green infrastructure in National Pollutant Discharge Elimination 
System (NPDES) permits and enforcement agreements. EPA's outreach and technical assistance 
has increased awareness of the function and benefits of green infrastructure. However, a range 
of institutional and technical barriers still limit the integration of these approaches into municipal 
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stormwater programs. The green infrastructure program will continue to provide outreach and 
technical assistance to address these barriers and demonstrate the environmental benefits that 
green infrastructure can provide. 

Tasks: 

TASK 1. Green Infrastructure Technical Assistance Program 

Since 2012 EPA has provided technical assistance in communities to advance the national 
knowledge base on green infrastructure and protect water quality. Selected communities receive 
assistance with a range of projects aimed at addressing common barriers to green infrastructure, 
including code review, green infrastructure design, and cost-benefit assessments. Final reports 
and associated materials (fact sheets, infographics, and related documents) are developed for 
EPA to support a national audience. The contractor shall keep the W ACOR apprised of any 
schedule changes and share tracking materials with WACOR. 

Task 1A: 2012 Green Infrastructure Technical Assistance Program 

This task is a continuation of work initiated during earlier Option Periods. In July 2012, EPA 
selected 17 communities in 16 states to receive targeted technical assistance to advance the 
implementation of green infrastructure. Technical assistance projects were based on each 
community's letter of interest, and included code and ordinance review, design guidance, and 
cost-benefit assessment. While all draft reports are complete, approximately 5 (Cape Cod 
Commission; Seattle, W A; Sanford, ME; Pittsburgh, PA; Omaha, NE) reports are waiting to be 
finalized. Once EPA reviews these reports, the contractor shall complete any edits requested by 
EPA. All final reports shall be 508 compliant and all final products must be written to benefit 
a national audience. 

DELIVERABLES: 
• The contractor will create 508 compliant final reports and any associated materials for the 

remaining projects after receiving final EPA comments describing the findings of the 
2012 technical assistance projects in final reports. This Task may include finalizing 
materials on additional (assume 1-2) 2012 projects as requested by W ACOR. 

TASK 1B: 2013 Green Infrastructure Technical Assistance Program 

This task is a continuation of work initiated during earlier Option Periods. In October 2013, EPA 
selected 5 additional communities to receive targeted technical assistance to advance the 
implementation of green infrastructure. Technical assistance projects are based on each 
community's letter of interest, and include development of conceptual designs, development of a 
design manual, and development of runoff reduction targets. Technical assistance projects were 
based on each community's letter of interest, and included code and ordinance review, design 
guidance, and cost-benefit assessment. While all draft reports are complete, approximately 4 
reports are waiting to be finalized (Southeast Michigan Council of Governments; Gary, IN; 
Lincoln, NE; and Pima County, AZ). Once EPA reviews these reports, the contractor shall 
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complete any edits requested by EPA. All final reports shall be 508 compliant and all final 
products must be written to benefit a national audience. 

DELIVERABLES: 
• For each draft report, final reports shall be completed within 14 business days of receipt 

of final comments from EPA, unless another timeframe is specified by W A COR. 

TASK lC: 2014 Green Infrastructure Technical Assistance Program 

This task is a continuation of work initiated during earlier Option Periods. In April 2014, EPA 
selected 14 additional communities to receive targeted technical assistance to advance the 
implementation of green infrastructure. Technical assistance projects are based on each 
community's letter of interest, and include development of conceptual designs, development of 
an operations and maintenance plan, and development of an offsite mitigation plan. While all 
draft reports are complete, approximately 8 reports are waiting to be finalized (Bath, ME; Fall 
River, MA; Buffalo, NY; Scranton, PA; Pueblo de Cochiti, NM; Albuquerque, NM; Iowa City, 
lA; Denver, CO). Once EPA reviews these reports, the contractor shall complete any edits 
requested by EPA. All final reports shall be 508 compliant and all final products must be 
written to benefit a national audience. 

DELIVERABLES: 
• For each draft report, final reports shall be completed within 14 business days of receipt 

of final comments from EPA, unless another timeframe is specified by W A COR. 

TASK lD: New Green Infrastructure Technical Assistance 
EPA started a collaboration between the Office of Water, Office of Air and Radiation (OAR), 
and Office of Research and Development (ORD) to analyze the measurable co-benefits of green 
infrastructure for air quality in the Kansas City region (KS/MO). OAR and ORD are running 
Community Multi-scale Air Quality (CMAQ model) on land use cover data and will produce a 
technical memo summarizing results of CMAQ model runs: http://www2.epa.gov/air­
research/community-multi-scale-air-quality-cmaq-modeling-system-air-quality-management. 
OAR is using the AVERT tool (www.epa.gov/AVERT) to create a technical memo summarizing 
A VERT emissions reduction results due to energy efficiency resulting from green infrastructure 
(i.e., green roofs and/or reduced stormwater pumping and treatment at wastewater treatment 
plants). The contractor will work with EPA to help interpret results from modeling and tools and 
create a final report helpful to a national audience on co-benefits of green infrastructure and 
impacts on air quality. All final reports shall be 508 compliant and all final products must be 
written to benefit a national audience. 

DELIVERABLES: 
• The contractor will participate in any necessary conference calls with EPA to discuss the 

results of research and modeling and then develop an outline of a final report for review 
by EPA within 2.5 weeks of the conference call. (Assume 1-3 calls) 

• After EPA provides comments on the outline the contractor will develop a draft report 
within 16 business days. 

Page 3 of6 



• For each draft report, final reports shall be completed within 14 business days of receipt 
of final comments from EPA. 

TASK lE: Climate Resiliency Charrettes 
This task is a continuation of work initiated during earlier Option Periods. The contractor 
completed 4 green infrastructure design charrettes in 2015 that focused on increasing climate 
resiliency with green infrastructure in Grand Rapids, MI; New Orleans, LA; Los Angeles, CA; 
and Albuquerque, NM. The contractor will finalize a summary report featuring all charrettes 
that will be helpful to communities throughout the nation facing similar concerns. Final reports 
and associated materials (fact sheets, infographics, and related documents) are developed for 
EPA to support a national audience. All final reports shall be 508 compliant and all final 
products must be written to benefit a national audience. 

DELIVERABLES: 
• For each draft report, final reports shall be completed within 14 business days of receipt 

of final comments from EPA, unless a longer timeframe is specified by the W A COR. 
• Contractor will finalize associated materials from the charrettes for use by other 

communities. 

TASK 2. Training and Outreach 

TASK 2A: Case Studies, Fact Sheets, Newsletters, Compendiums, and General Reports 
The contractor shall provide support for the development and formatting of case studies, fact 
sheets, newsletters, compendiums and general reports related to the design, implementation, and 
maintenance of green infrastructure practices and programs. This support may also include 
additional materials related to the green infrastructure technical assistance program, and further 
synthesis of those reports for ease of use. EPA anticipates developing 3-4 outreach documents 
addressing the implementation of green infrastructure approaches in different contexts. Draft 
documents shall be provided to EPA for comment and revised by the contractor according to the 
comments received. For each draft document, final documents shall be completed within 14 
business days of receipt of final comments from EPA. All final documents shall be 508 
compliant. 

DELIVERABLES: 
• EPA expects to develop approximately 3-4 outreach documents addressing the 

implementation of green infrastructure approaches in different contexts. 

TASK 2B: Webcast Archives 
The contractor shall provide support in archiving approximately 4 webinars for our website 
addressing the implementation of green infrastructure. The contractor shall convert presentation 
materials into 508-compliant materials suitable for posting on EPA's website. This also includes 
providing a transcript of materials. 

DELIVERABLES: 
• Approximately 4 webcast presentations and associated materials formatted for 508 

compliance and posting on the web within 2 weeks of receiving materials. 
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TASK 3. Website Support 

The contractor shall provide technical support in maintaining and developing the green 
infrastructure website. The contractor shall provide support in developing new content or web 
pages as requested via technical direction by the EPA W A COR. The support may include, but is 
not limited to, writing introductory content, editing existing content, reviewing content, 
identifying links, preparing new material, providing recommendations to reorganize content, 
development of new professional graphics, social media graphics, videos, logos, and other 
graphic-intensive materials such as infographics. EPA anticipates submitting 3-5 requests. 

When creating content for the Green Infrastructure website, the contractor shall adhere to EPA 
Style Guide and OneEP A Web guidelines including the following: 

• Content and publications added to the website must be compliant with Agency standards, 

including 508 accessibility, metadata standards, and other published EPA Agency 

standards and requirements. 

• Use of the current framework and structure of the website, until EPA provides a new 

template to be implemented. 

• Multimedia image files that accompany text shall be produced and/or published using the 

OneEPA Web guidelines current format (.gif, .jpg (or .jpeg), .png) and vector files will 

also be delivered when created. 

• New video files shall be compressed to EPA's current format (.mp4, .flv, .swf) or to new 
video format requirements as they become available, currently EPA uses Y ouTube 
formatting (http://www .youtube.com/user/USEPAgov). 

DELIVERABLES: 

• The contractor shall respond to requests from the EPA WACOR for support of new, 
edited or revised content within 3 business days either with a written response or if 
requested, a level of effort to complete the request. 

• A draft of fact Sheets/infographics/logos/social media graphics and other similar items 
requested will be delivered within 7 business days of the request. If the contractor has 
questions regarding any graphics/photographs, they should communicate directly with the 
W ACOR before submitting a draft. If EPA requests additional edited drafts, the 
contractor will deliver within 3 business days, unless a longer period is specified by 
WACOR. After EPA sends final comments the contractor will deliver a final version of 
the document within 1 week. The contractor must ensure they have EPA approval before 
making final 508 compliant version of graphics/documents. 

• For more significant reorganizations or development of new professional graphics, social 
media graphics, videos logos, and other graphic-intensive materials such as infographics, 
a draft must be provided for review within 7 business days of receiving technical 
direction. If the Contractor has questions regarding any graphics/photographs, they 
should communicate directly with theW ACOR before submitting a draft. The contractor 
will then create a final version within 1 week and ensure they have EPA approval before 
making final 508 compliant version of graphics/documents. 
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TASK 4: Quality Assurance Project Plan (QAPP) 

All environmental data used in decision making shall be supported by an approved Quality 
Assurance Project Plan (QAPP). A QAPP for the tasks included in this PWS was developed 
under a previous Work Assignment. The Contractor shall update this QAPP as needed. 

DELIVERABLES: 
• Contractor will confirm with updated QAPP memo within 30 days of work plan 

acceptance. Updates to the QAPP as needed, or requested by the EPA W A COR. 

Quality Assurance: 

This work will reference and use the contract Quality Assurance Surveillance Plan (QASP). 

Estimated Level of Effort: 
EPA estimates a total of 3,400 LOE hours to complete these tasks. 

Reporting Requirements: 
The Contractor shall provide theW ACOR with a breakdown of dollars spent on individual 
projects on a quarterly basis at a minimum and when requested by W ACOR. 

Guidance Regarding Conferences: 

The contractor shall immediately alert the EPA WACOR to any anticipated event under the work 
assignment which may result in incurring an estimated $20,000 or more cost, funded by EPA, 
specific to that event, meeting, training, etc. Those costs would include travel of both prime and 
consultant personnel, planning and facilitation costs, A V and rental of venue costs, etc. The 
EPA W ACOR will then prepare approval internal paperwork for the event and will advise the 
contractor when appropriate signatures have been obtained. At that point, effort can proceed for 
the event. If the event is being sponsored by another EPA organization, the organization 
providing the planning is responsible for the approval. 

Guidance Regarding Writing for EPA: 

EPA products are to conform to EPA standards. Please reference EPA 
Stylebook http://www2.epa.gov/stylebook. Note also that EPA utilizes AP Style first 
(http://www.apstylebook.com) and U.S. Government Printing Office Style Manual second 
(http://www. gpo. gov /fdsys/ searchlpagedetails. action? granuleld=&packageld=GPO­
STYLEMANU AL-2008&fromBrowse=true) 
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EPA 
United States Environmental Protection Agency 

Washington, DC 20460 

Work Assignment Number 

5-45 

Work Assignment D Other 0 Amendment Number: 

Contract Number 

EP-C-11-009 

Contractor 

TETRA TECH, INC. 

Purpose: D WorkAssignment 

I 
Contract Period 

Base 

01/01/2011 To 02/28/2017 

Option Period Number 5 

000001 

Title of Work Assignment/SF Site Name 

Support for GI Program 

I 
Specify Section and paragraph of Contract SOW 

See PWS 

D Work Assignment Close-Out 

D Incremental Funding 

Period of Performance 

[2£] WorkAssignmentAmendment 

D Work Plan Approval From 07/01/2016 Th 12/31/2016 

Comments: 

The purpose of this Amendment 1 is to extend the period of performance of this Work Assignment through 

December 31, 2016. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max2) 

" c 
:::J 

DCN 

(Max 6) 

Budget/FY 

(Max4) 

Appropriation 

Code (Max 6) 

Budget Org/Code 

(Max 7) 

Program Element 

(Max 9) 

Object Class 

(Max4) 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: 

01/01/2011 To 02/28/2017 

This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee 

Cumulative Approved: Cost/Fee 

Work Assignment Manager Name Jamie Pi z ia1 i 

(Signature) (Date) 

Project Officer Name Robert Po we 11 

(Signature) (Date) 

Other Agency Official Name 

(Signature) (Date) 

Contracting Official Name Brad Heath ~ J __ 

o"~( /~ 1110/2017 
!Sianature! !Date 

Work Assignment Form. (WebForms v1.0) 

Amount (Dollars) (Cents) 

LOE: 

LOE: 

LOE: 

Branch/Mail Code: 

Site/Project 

(Max 8) 

Phone Number: 202-564-1709 

FAX Number: 

Branch/Mail Code: 

Phone Number: 202-564-2108 

FAX Number: 

Branch/Mail Code: 

Phone Number: 

FAX Number: 

Branch/Mail Code: 

Phone Number: 513-487-2352 

FAX Number: 

Cost 

Org/Code 


